ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PACE : 002 -1
VENDOR RANKI NG

CALL ORDER : 002 CONTRACT I D : 20010223002 COUNTI ES : WASHI NGTON
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : NHF-0102(506)

for constructing the Resurfacing and Traffic Stripe on S. R
#17 (U.S. #45) fromMP. 35.532 at the Mobile County Line to
M P. 43.083 just north of Deer Park. Length - 6.718 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 13008 MOBI LE ASPHALT COVPANY, LLC $ 1,787,143.81 100. 0000%

2 23011 HOSEA O. VEEAVER & SONS, | NC. $ 1,887, 266.55 105. 6024%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PACE : 002 -2
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT | D : 20010223002 COUNTI ES : WASHI NGTON
LETTI NG DATE : 02/23/01 10:00 AM DISTRICT  : 08
SET- ASI DE :
1 ) 13008 [( 2 ) 23011 ( )

I
| MOBI LE ASPHALT COWVPANY, LLC | HOSEA O WEAVER & SONS, |NC |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE ANVOUNT|
SECTI ON 0001  TOTAL

I
0010 305A000 7825. 000 CYCP| 9. 75000 76293. 75

I I

| 11. 63000 91004. 75|

Borrow, Section 210, For M scell aneous | | |
Use I I I
0020 405A000 11259. 000 GAL | 0. 93000 10470. 87| 0. 73000 8219. 07|
Tack Coat [ | [
0030 424A260 7226.000 TON | 42. 30000 305659. 80| 45. 75000 330589. 50|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size M x, ESAL Range D [ | [
0040 424A266 500. 000 TON | 45. 50000 22750. 00| 57. 11000 28555. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling, 1/2" Maximnum | | [
Aggregate Size M x, ESAL Range D [ | [
0050 424B461 16620. 000 TON | 37.10000 616602. 00| 48. 20000 801084. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range D [ | [
0060 424B465 300. 000 TON | 55. 00000 16500. 00| 104. 15000 31245. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching, 1" Maxi mum [ | [
Aggregate Size M x, ESAL Range D [ | [
0070 424B469 8350. 000 TON | 45. 50000 379925. 00| 51. 06000 426351. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling, 1" Maxi mum [ | [
Aggregate Size M x, ESAL Range D [ | [
0080 428B000 70710.000 LF | 0. 06000 4242. 60| 0. 08000 5656. 80|
Scoring Bitum nous Pavenent Surface By | | |
Rol I'i ng | | |
0090 430B034 100. 000 TNCP| 28. 71000 2871. 00| 28. 67000 2867. 00|
Aggregate Surfacing (AHD #57 Crushed [ | [
St one) | | |
0100 600A000 LUMP|  203230. 00000 203230. 00| 17045. 02000 17045. 02|
Mobi | i zati on [ | [
0110 652A057 5.000 ACRE| 500. 00000 2500. 00| 526. 30000 2631. 50|
I I

Seeding (M x 3A) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 002 -3
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT | D : 20010223002 COUNTI ES : WASHI NGTON
LETTI NG DATE : 02/23/01 10:00 AM DISTRICT  : 08
SET- ASI DE :
1 ) 13008 [( 2 ) 23011 ( )

I

| MOBI LE ASPHALT COWVPANY, LLC | HOSEA O WEAVER & SONS, |NC |

LINE NO / | TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0120 656A000 5.000 ACRE| 463. 90000 2319. 50| 526. 30000 2631. 50|
Mul ching, dass A Type 1 | | |
0130 665F000 50. 000 EACH| 7.80000 390. 00| 6. 84000 342. 00|
Hay Bal es | | |
0140 6653000 500. 000 LF | 4. 50000 2250. 00| 4. 49000 2245. 00|
Silt Fence, Type A | | |
0150 7010002 18.000 M LE] 242. 60000 4366. 80| 163. 15000 2936. 70|
Br oken Tenporary Traffic Stripe (Paint) | | [
0160 701C003 18. 000 M LE]| 330. 71000 5952. 78| 205. 26000 3694. 68|
Solid Tenporary Traffic Stripe (Paint) | | |
0170 701Gl25 572.000 LF | 5. 50000 3146. 00| 3. 95000 2259. 40|
Solid Wiite, Cass 3W Type A Traffic | | |
Stripe (6" Wde) [ | [
0180 701G129 54.000 LF | 5. 50000 297. 00| 4.21000 227. 34|
Broken Yellow, C ass 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0190 701G133 518.000 LF | 5. 50000 2849. 00| 4.21000 2180. 78|
Solid Yellow, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0200 701H001 1090. 000 LF | 1. 10000 1199. 00| 0. 79000 861. 10|
Solid Traffic Stripe Renoved (Plastic) | | |
0210 701HO06 54.000 LF | 1. 10000 59. 40| 0. 63000 34. 02|
Broken Traffic Stripe Renoved (Plastic) | | [
0220 702A041 14.000 M LE| 3700. 00000 51800. 00| 3841. 99000 53787. 86|
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0230 702A042 6.000 M LE| 1400. 00000 8400. 00| 1894. 68000 11368. 08|
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I I
0240 702A043 6.000 M LE| 3700. 00000 22200. 00| 3894. 62000 23367. 72|
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0250 703A002 315. 000 SQFT] 1. 70000 535. 50| 1. 68000 529. 20|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0260 703B002 24.000 SQFT| 1. 70000 40. 80| 2.11000 50. 64|
I I

Traffic Control Legends, Cass 2, Type |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 02/23/01
PAGE : 002 -4

CALL ORDER : 002 CONTRACT |1 D : 20010223002 COUNTI ES : WASHI NGTON
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
1 ) 13008 2 ) 23011 | ( )
| MOBI LE ASPHALT COWVPANY, LLC | HOSEA O WEAVER & SONS, |INC |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0270 703D002 945. 000 SQFT| 0. 83000 784. 35| 0. 79000 746. 55|
Tenporary Traffic Control Markings [ | [
(Paint) I I I
0280 703E002 72.000 SQFT| 0. 83000 59. 76| 0. 79000 56. 88|
Tenporary Traffic Control Legends | | |
(Paint) I I I
0290 705A032 278.000 EACH| 4.70000 1306. 60| 5. 00000 1390. 00|
Pavermrent Markers, Class A-H Type 1-B | | |
0300 705A037 512. 000 EACH| 4.70000 2406. 40| 5. 00000 2560. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
0310 740B000 789.000 SOQFT| 13. 10000 10335. 90| 13. 00000 10257. 00|
Construction Signs | | |
0320 740E000 200. 000 EACH| 1. 00000 200. 00| 13. 20000 2640. 00|
Cones (36 Inches High) | | |
0330 740M00 200. 000 EACH| 1. 00000 200. 00| 11. 13000 2226. 00|
Wei ght For Cone | | |
0340 7400000 1. 000 EACH| 25000. 00000 25000. 00| 15625. 46000 15625. 46|
Pil ot Car | | |
0350 998A000 LUMP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | | [
To $ 74, 000. 00) | | |
SECTI ON TOTALS | $ 1,787,143, 81| $ 1,887, 266.55] $ 0.00
------------------------------------------ TS ey
CONTRACT TOTALS | $ 1,787,143, 81| $ 1,887, 266. 55| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 003 -1
VENDOR RANKI NG

CALL ORDER : 003 CONTRACT I D : 20010223003 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 02
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : NHF-103(500)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #20 (U.S. #72) fromeast of S.R #33 (MP 51.397) to
near C R #217 (MP 56.712) in Hillsboro. Length 5.315 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW Bl D

1 19010 SHELBY CONTRACTI NG CO., | NC. $ 1,615,731.05 100. 0000%
2 18031 ROGERS GROUP, | NC. $ 1,681, 650.75 104. 0799%
3 01018 APAC- ALABAMA, | NC. $ 1,699,6547.01 105. 1875%
4 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 1,775,819.90 109. 9081%
5 19074 S & M EQUI PMENT CO., |INC $ 2,459,911. 25 152. 2476%
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ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20010223003 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 1 ) 19010 ) 18031 3 ) 01018
| SHELBY CONTRACTI NG CO., I NC | ROGERS GROUP, | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 305B060 4535.000 TC P| 10. 26000 46529. 10| 11. 00000 49885. 00| 9. 96000
Crushed Aggregate, Section 825, Type B | | [
For M scel | aneous Use [ | [
0020 401B108 224328.000 SYCP| 0. 51450 115416. 76| 0. 65000 145813. 20| 0. 64000
Bi t um nous Treatment G (Wth Pol ymer [ | [
Addi tive) | | |
0030 405A000 6323. 000 GAL | 0. 10000 632. 30| 1. 00000 6323. 00| 0. 95000
Tack Coat [ | [
0040 408A051 219. 000 SQvYD| 1. 00000 219. 00| 3. 40000 744. 60| 3. 07000
Pl ani ng Exi sting Pavenent | [
(Approxi mately 0.00" Thru 1.0" Thick) [ | [
0050 408A052 37311.000 SY | 0. 40000 14924. 40| 0. 50000 18655. 50| 0. 36000
Pl ani ng Exi sting Pavenent [ | [
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 424A280 9777.000 TON | 30. 44000 297611. 88| 31. 50000 307975. 50| 34. 28000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size M x, ESAL Range E [ | [
0070 424A286 300. 000 TON | 25. 11000 7533. 00| 31. 50000 9450. 00| 31. 69000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling, 1/2" Maximum | | [
Aggregate Size Mx, ESAL Range E [ | [
0080 424A289 817.000 TON | 25. 11000 20514. 87| 36. 50000 29820. 50| 39. 10000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Wdening, 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range E [ | [
0090 424B281 24516. 000 TON | 25. 52000 625648. 32| 24. 25000 594513. 00| 24. 26000
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range E [ | [
0100 424B285 1000. 000 TON | 23. 58000 23580. 00| 34. 50000 34500. 00| 38. 08000
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching, 1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range E [ | [
0110 424B289 4104.000 TON | 23. 58000 96772. 32| 22. 50000 92340. 00| 22. 35000
I I I
I I I
I I I

Aggregate Size Mx, ESAL Range E
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ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20010223003 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 1 ) 19010 | ( 2 ) 18031 3 ) 01018
| SHELBY CONTRACTI NG CO., I NC | ROGERS GROUP, | NC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|  UNI'T PRI CE
------------------------------------------ T T
0120 424B292 1857. 000 TON | 23. 58000 43788. 06| 29. 25000 54317. 25| 27. 18000
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Wdening, 1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range E [ | [
0130 424C281 6732.000 TON | 23. 42000 157663. 44| 23. 25000 156519. 00| 26. 11000
Super pave Bitum nous Concrete Base | | [
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range E [ | [
0140 600A000 LUMP| 5058. 40000 5058. 40| 22970. 00000 22970. 00| 4900. 00000
Mobi i zati on | | [
0150 665F000 25.000 EACH 4.50000 112. 50| 4.00000 100. 00| 2. 88000
Hay Bal es | | [
0160 6653000 400. 000 LF | 2. 75000 1100. 00| 2. 50000 1000. 00| 3. 46000
Silt Fence, Type A | | [
0170 7010000 32.000 M LE| 340. 00000 10880. 00| 300. 00000 9600. 00| 300. 00000
Broken Temporary Traffic Stripe [ | [
0180 7010001 33.000 M LE]| 380. 00000 12540. 00| 300. 00000 9900. 00| 320. 00000
Solid Tenporary Traffic Stripe | | [
0190 701Gl21 82.000 LF | 4.50000 369. 00| 4.50000 369. 00| 6. 00000
Broken White, Class 3W Type A Traffic | | |
Stripe (6" Wde) [ | [
0200 701Gl25 82.000 LF | 5. 00000 410. 00| 5. 00000 410. 00| 7.00000
Solid White, Cass 3W Type A Traffic | | |
Stripe (6" Wde) [ | [
0210 701GL33 82.000 LF | 5. 00000 410. 00| 5. 00000 410. 00| 8. 00000
Solid Yellow, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0220 701H001 164.000 LF | 0. 75000 123. 00| 0. 75000 123. 00| 3. 00000
Solid Traffic Stripe Renoved (Plastic) | | [
0230 701H006 82.000 LF | 0. 60000 49. 20| 0. 60000 49. 20| 3. 00000
Broken Traffic Stripe Renoved (Plastic) | | [
0240 702A040 11.000 M LE] 1995. 00000 21945. 00| 1995. 00000 21945. 00| 1975. 00000
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I I
0250 702A041 11.000 M LE] 3995. 00000 43945. 00| 3995. 00000 43945. 00| 3950. 00000
Solid Wiite, Profiled Traffic Stripe [ | [
I I

(6" W de)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 003 -4
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20010223003 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 1 ) 19010 | ( 2 ) 18031 3 ) 01018
| SHELBY CONTRACTI NG CO., I NC | ROGERS GROUP, | NC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0260 702A043 11.000 M LE] 3995. 00000 43945. 00| 3950. 00000 43450. 00| 3950. 00000 43450. 00
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I
0270 702B011 7308.000 LF | 1. 50000 10962. 00| 1. 50000 10962. 00| 1. 85000 13519. 80
Dotted Profiled Traffic Stripe (6" Wde | | |
0280 703A002 378.000 SQFT| 2. 30000 869. 40| 2. 30000 869. 40| 3. 00000 1134. 00
Traffic Control Markings, Cass 2, Type | | [
A I I I
0290 703B002 68. 000 SQFT| 2. 95000 200. 60| 2. 95000 200. 60| 4.00000 272.00
Traffic Control Legends, Class 2, Type | | [
0300 703D001 168. 000 SQFT]| 1. 25000 210. 00| 1. 25000 210. 00| 1. 00000 168. 00
Tenporary Traffic Control Markings [ | [
0310 705A030 28.000 EACH 5. 00000 140. 00| 5. 00000 140. 00| 5. 25000 147.00
Pavenment Markers, Class A-H, Type 2-C | | |
0320 705A031 702. 000 EACH| 5. 00000 3510. 00| 5. 00000 3510. 00| 5. 00000 3510. 00
Pavermrent Markers, Class A-H Type 1-A | | |
0330 740B000 795.000 SQFT| 1. 50000 1192. 50| 5. 00000 3975. 00| 5. 25000 4173. 75
Construction Signs | | |
0340 740D000 20. 000 EACH 0. 00000 0. 00| 50. 00000 1000. 00| 0. 01000 0. 20
Channel i zi ng Druns [ | [
0350 740E000 560. 000 EACH| 10. 00000 5600. 00| 1. 50000 840. 00| 2.00000 1120. 00
Cones (36 Inches High) | | |
0360 740MD00 560. 000 EACH| 0. 00000 0. 00| 4.00000 2240. 00| 1. 00000 560. 00
Wei ght For Cone | | |
0370 7410010 1.000 EACH| 750. 00000 750. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
0380 998A000 LUMP| 0. 00000 0. 00| 1000. 00000 1000. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | | [
To $ 84, 000. 00) | | |
0390 999 000 720.000 HOUR| 0. 80000 576. 00| 0. 80000 576. 00| 0. 80000 576. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 1,615, 731. 05| $ 1,681, 650. 75| $ 1,699,547.01
------------------------------------------ TS ey
CONTRACT TOTALS | $ 1,615, 731. 05| $ 1,681, 650. 75| $ 1,699,547.01



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 003 -5
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Upper
Bi nder Layer, Leveling, 1" Maxi mum
Aggregate Size Mx, ESAL Range E

CALL ORDER : 003 CONTRACT I D : 20010223003 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 4 ) 02035 | ( 5 ) 19074 | ( )
| BURGREEN CONTRACTING CO., | |S & M EQUI PMENT CO., INC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 305B060 4535.000 TC P| 10. 75000 48751. 25| 10. 29000 46665. 15|
Crushed Aggregate, Section 825, Type B | | |
For M scel | aneous Use [ | [
0020 401B108 224328.000 SYCP| 0. 65000 145813. 20| 1. 10000 246760. 80|
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | | |
0030 405A000 6323. 000 GAL | 0. 85000 5374. 55| 0. 97000 6133. 31|
Tack Coat [ | [
0040 408A051 219. 000 SQvYD| 0. 55000 120. 45| 4.00000 876. 00|
Pl ani ng Exi sting Pavenent | [
(Approxi mately 0.00" Thru 1.0" Thick) [ | [
0050 408A052 37311.000 SY | 0. 30000 11193. 30| 2. 25000 83949. 75|
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0060 424A280 9777.000 TON | 36. 00000 351972. 00| 40. 00000 391080. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size M x, ESAL Range E [ | [
0070 424A286 300. 000 TON | 31. 00000 9300. 00| 50. 00000 15000. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling, 1/2" Maximum | | [
Aggregate Size Mx, ESAL Range E [ | [
0080 424A289 817.000 TON | 31. 00000 25327. 00| 50. 00000 40850. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Wdening, 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range E [ | [
0090 424B281 24516. 000 TON | 27. 50000 674190. 00| 35. 00000 858060. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range E [ | [
0100 424B285 1000. 000 TON | 25. 00000 25000. 00| 55. 00000 55000. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching, 1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range E [ | [
0110 424B289 4104.000 TON | 25. 00000 102600. 00| 41. 00000 168264. 00|
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 003 -6
TABULATI ON OF BI DS

Solid Wiite, Profiled Traffic Stripe |
(6" Wde) [

CALL ORDER : 003 CONTRACT I D : 20010223003 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 4 ) 02035 | ( 5 ) 19074 | ( )
| BURGREEN CONTRACTING CO., | |S & M EQUI PMENT CO., INC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0120 424B292 1857. 000 TON | 26. 75000 49674. 75| 43. 00000 79851. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Wdening, 1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range E [ | [
0130 424C281 6732.000 TON | 23. 50000 158202. 00| 30. 00000 201960. 00|
Super pave Bitum nous Concrete Base | | [
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range E [ | [
0140 600A000 LUMP| 11000. 00000 11000. 00| 50000. 00000 50000. 00|
Mobi i zati on | | [
0150 665F000 25.000 EACH 4.00000 100. 00| 5. 00000 125. 00|
Hay Bal es [ | [
0160 6653000 400. 000 LF | 1. 50000 600. 00| 4. 25000 1700. 00|
Silt Fence, Type A | | [
0170 7010000 32.000 M LE| 350. 00000 11200. 00| 385. 00000 12320. 00|
Broken Temporary Traffic Stripe [ | [
0180 7010001 33.000 M LE]| 400. 00000 13200. 00| 440. 00000 14520. 00|
Solid Tenporary Traffic Stripe | | [
0190 701Gl21 82.000 LF | 3. 00000 246. 00| 3. 30000 270. 60|
Broken White, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0200 701Gl25 82.000 LF | 5. 00000 410. 00| 5. 50000 451. 00|
Solid White, Cass 3W Type A Traffic | | |
Stripe (6" Wde) [ | [
0210 701GL33 82.000 LF | 5. 00000 410. 00| 5. 50000 451. 00|
Solid Yellow, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0220 701H001 164.000 LF | 2.00000 328. 00| 2. 20000 360. 80|
Solid Traffic Stripe Renoved (Plastic) | | [
0230 701H006 82.000 LF | 2.00000 164. 00| 2. 20000 180. 40|
Broken Traffic Stripe Renoved (Plastic) | | [
0240 702A040 11.000 M LE] 1950. 00000 21450. 00| 2145. 00000 23595. 00|
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I I
0250 702A041 11.000 M LE] 3950. 00000 43450. 00| 4345. 00000 47795. 00|
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT ID :
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 02
SET- ASI DE

20010223003

COUNTI ES :

DATE : 02/23/01
PAGE : 003 -7

LAVWRENCE

I
I
LINE NO / | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY

__________________________________________ +

0260 702A043 11. 000 M LE|
Solid Yellow, Profiled Traffic Stripe |
(6" Wde)

0270 702B011 7308.000 LF |
Dotted Profiled Traffic Stripe (6" Wde |

0280 703A002 378.000 SQFT|

Traffic Control Markings, dass 2, Type |
A I
0290 703B002 68. 000 SQFT|

Traffic Control Legends, Cass 2, Type |
0300 703D001 168. 000 SQFT|
Tenporary Traffic Control Markings [
0310 705A030 28.000 EACH
Pavermrent Markers, Class A-H Type 2-C |
0320 705A031 702. 000 EACH|
Pavermrent Markers, Class A-H Type 1-A |
0330 740B000 795.000 SQFT|
Construction Signs |
0340 740D000 20. 000 EACH
Channel i zi ng Druns [
0350 740E000 560. 000 EACH|
Cones (36 Inches High) |
0360 740MDOO 560. 000 EACH|
Wei ght For Cone |
0370 7410010 1.000 EACH|
Portabl e Sequential Arrow And Chevron [
Sign Unit [
0380 998A000 LUMP|

Construction Fuel (Maximum Bid Linmted |
To $ 84, 000. 00) [
0390 999 000 720. 000 HOUR|
Trai nee Hours At 80 Cents Per Hour |
SECTI ON TOTALS |

4 ) 02035

(
BURGREEN CONTRACTI NG CO.,

3950. 00000

1. 50000
2. 00000

2.80000
2. 00000
. 00000
. 00000

g o o

. 00000
10. 00000
1. 00000

1. 00000
500. 00000

0. 00000

10962.
756.

190.
336.
168.
3510.
3975.
200.
560.
560.
500.

576.

1,775, 819.

o O o o
o O O o

( 5 19074 I ( )

S & MEQU PMENT CO., INC. |
UNIT PRI CE AIV[lJNTI UNI T PRI CE AMOUNT
 4345.00000 arres. o0 T

I

1. 65000 12058. 20I

2. 20000 831. eoI

I

3. 08000 209. 44I

2. 20000 360. eoI

6. 60000 184. soI

5. 50000 3861. ooI

8. 80000 6996. ooI

38. 50000 770. ooI

10. 78000 6036. soI

7. 15000 4004. ooI

5000. 00000 5000. ooI

I

25000. 00000 25000. ooI

I

0. 80000 576. ooI
$ 2,459, 911. 25I $ 0.00
""""""" P P



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CALL ORDER : 004 CONTRACT I D : 20010223004
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 09
CONTRACT TI ME 60 Wor ki ng Days

CONTRACT DESCRI PTI ON :

for constructing the Planing, Resurfacing, Traffic Stri pe,
and Loop Detectors on S.R #42 (U S. #98) from M P. 10. 700
at Snow Road to M P. 22.600 at Springhill Avenue in Mobile.
Length - 8.200 m.

SET- ASI DE :
VENDOR
RANK  NUVBER NAME
1 13008 MOBI LE ASPHALT COVPANY, LLC
2 23011 HOSEA O. VEEAVER & SONS, | NC.

DATE : 02/23/01
PAGE : 004 -1

COUNTI ES : MBI LE

(avai |l abl e days)

PRQJECT(S) : NHF-0210(014)
TOTAL % OVER
BI D LOW BI D

$ 1,749,489.21
$ 1,833,578.29

100. 0000%
104. 8065%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PACE : 004 -2
TABULATI ON OF BI DS

CALL OCRDER : 004 CONTRACT | D : 20010223004 COUNTI ES : MOBI LE
LETTI NG DATE : 02/23/01 10:00 AM DISTRICT  : 09
SET- ASI DE :
1 ) 13008 [( 2 ) 23011 ( )

I
| MOBI LE ASPHALT COWVPANY, LLC | HOSEA O WEAVER & SONS, |INC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]|
SECTI ON 0001 Roadway

I
0010 306E000 1.000 EACH| 7640. 80000 7640. 80

I I

| 7599. 81000 7599. 81|

State Retained Portabl e Nucl ear | | |
Moi sture-Density Testing Device | | |
(I'ncludes Disposal of Existing Device) | | [
0020 405A000 6824. 000 GAL | 0. 97000 6619. 28| 0. 74000 5049. 76|
Tack Coat [ | [
0030 408A051 203135. 000 SQYD| 0. 56000 113755. 60| 1. 30000 264075. 50|
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 0.00" Thru 1.0" Thick) [ | [
0040 424A261 7515. 000 TON | 42.90000 322393. 50| 42.27000 317659. 05|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range D [ | [
0050 424A264 50. 000 TON | 65. 00000 3250. 00| 132. 88000 6644. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Patching, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range D [ | [
0060 424A267 50. 000 TON | 47. 60000 2380. 00| 132. 88000 6644. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling, 3/4" Maxi num | | |
Aggregate Size M x, ESAL Range D [ | [
0070 424A281 16143. 000 TON | 46. 80000 755492. 40| 47.58000 768083. 94|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range E [ | [
0080 424A284 300. 000 TON | 65. 00000 19500. 00| 93. 23000 27969. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Patching, 3/4" Maxi num | | |
Aggregate Size Mx, ESAL Range E [ | [
0090 424A287 300. 000 TON | 51. 00000 15300. 00| 57. 30000 17190. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range E [ | [
0100 600A000 LUWP| 115000. 00000 115000. 00| 26453. 56000 26453. 56|
I I I

Mobi li zati on



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 004 -3
TABULATI ON OF BI DS

CALL OCRDER : 004 CONTRACT | D : 20010223004 COUNTI ES : MOBI LE
LETTI NG DATE : 02/23/01 10:00 AM DISTRICT  : 09
SET- ASI DE :
1 ) 13008 [( 2 ) 23011 ( )

I

| MOBI LE ASPHALT COWVPANY, LLC | HOSEA O WEAVER & SONS, |NC |

LINE NO / | TEM CODE / ALT | | |
I

Tenporary Traffic Control Markings [
(Pai nt) [

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|  UNI'T PRI CE ANMOUNT
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
0110 622A002 14. 000 EACH 570. 00000 7980. 00| 95. 00000 1330. 00|
Manhol e Covers Reset (Sanitary) | | [
0120 643B000 65. 000 EACH| 275. 00000 17875. 00| 115. 00000 7475. 00|
Val ve Boxes Reset | | |
0130 7010000 62.000 M LE] 242. 70000 15047. 40| 163. 15000 10115. 30|
Broken Temporary Traffic Stripe [ | [
0140 7010001 34.000 M LE| 330. 90000 11250. 60| 205. 26000 6978. 84|
Solid Tenporary Traffic Stripe | [
0150 701Gl25 428.000 LF | 5. 50000 2354. 00| 4.21000 1801. 88|
Solid Wiite, Cass 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0160 701Gl33 428.000 LF | 5. 50000 2354. 00| 4.21000 1801. 88|
Solid Yellow, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0170 701H001 856.000 LF | 1. 10000 941. 60| 0. 84000 719. 04|
Solid Traffic Stripe Renoved (Plastic) | | [
0180 702A040 18.000 M LE] 1300. 00000 23400. 00| 1894. 68000 34104. 24|
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I I
0190 702A041 18.000 M LE] 3700. 00000 66600. 00| 3841. 99000 69155. 82|
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0200 702A042 15.000 M LE] 1300. 00000 19500. 00| 1894. 68000 28420. 20|
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I I
0210 702A043 17.000 M LE| 3700. 00000 62900. 00| 3841. 99000 65313. 83|
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0220 702B011 2020.000 LF | 0. 33000 666. 60| 1. 58000 3191. 60|
Dotted Profiled Traffic Stripe (6" Wde | | [
0230 703A002 9548. 000 SQFT| 1. 70000 16231. 60| 1. 58000 15085. 84|
Traffic Control Markings, Cass 2, Type | | [
A I I
0240 703B002 1320. 000 SQFT| 1. 70000 2244. 00| 1. 68000 2217. 60|
Traffic Control Legends, Class 2, Type | | [
0250 703D002 5254. 000 SQFT| 0. 83000 4360. 82| 0. 58000 3047. 32|
I I
I I



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 004 -4
TABULATI ON OF BI DS
CALL ORDER . 004 CONTRACT 1D : 20010223004 COUNTI ES : MBI LE
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 09
SET- ASI DE
1 ) 13008 2 ) 23011 | ( )

| MOBI LE ASPHALT COWVPANY, LLC | HOSEA O WEAVER & SONS, |INC |
LINE NO/ | TEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

------------------------------------------ TS ey
0260 703E002 2087. 000 SQFT| 0. 83000 1732. 21| 0. 53000 1106. 11|
Tenporary Traffic Control Legends | | |
(Paint) I I I
0270 705A030 340. 000 EACH 4.70000 1598. 00| 5. 00000 1700. 00|
Pavenment Markers, Class A-H, Type 2-C | | |
0280 705A031 1168. 000 EACH| 4.70000 5489. 60| 5. 00000 5840. 00|
Pavermrent Markers, Cass A-H Type 1-A | | |
0290 705A032 1021. 000 EACH| 4.70000 4798. 70| 5. 00000 5105. 00|
Pavermrent Markers, Class A-H Type 1-B | | |
0300 705A037 2652. 000 EACH| 4.70000 12464. 40| 5. 00000 13260. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
0310 705A038 725.000 EACH| 4.70000 3407. 50| 5. 00000 3625. 00|
Pavermrent Markers, Class A-H Type 2-E | | |
0320 730H000 16850. 000 LF | 4.10000 69085. 00| 4.21000 70938. 50|
Loop Detector | | |
0330 740B000 1161. 000 SQFT| 15. 00000 17415. 00| 14. 07000 16335. 27|
Construction Signs | | |
0340 740E000 300. 000 EACH 38. 70000 11610. 00| 13. 20000 3960. 00|
Cones (36 Inches High) | | |
0350 740MD00 300. 000 EACH 7. 70000 2310. 00| 8. 33000 2499. 00|
Wei ght For Cone | | |
0360 7410010 2.000 EACH 2062. 80000 4125. 60| 5333. 20000 10666. 40|
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
0370 998A000 LUMP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | | [
To $ 70, 000. 00) | | |
0380 999 000 520. 000 HOUR| 0. 80000 416. 00| 0. 80000 416. 00|
Trai nee Hours At 80 Cents Per Hour | | |

SECTI ON TOTALS | $ 1,749, 489. 21| $ 1,833,578.29| $ 0.00

------------------------------------------ TS ey

CONTRACT TOTALS [ $ 1,749, 489. 21| $ 1,833,578. 29| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 005 -1
VENDOR RANKI NG

CALL ORDER : 005 CONTRACT I D : 20010223005 COUNTI ES : BUTLER
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 06
CONTRACT TI ME : 06/30/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQIECT(S) : STPTEF-1065(302)

for constructing the Enhancenment Landscaping at the
I-65/S. R #185 interchange in Geenville.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 02040 BENTLEY TURF & LANDSCAPE, | NC. $ 125, 170. 80 100. 0000%

2 03047 CARTER S CONTRACTI NG SERVI CES, | NC. $ 146, 419. 25 116. 9756%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 005 -2
TABULATI ON OF BI DS

CALL ORDER : 005 CONTRACT | D : 20010223005 COUNTI ES : BUTLER
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 06
SET- ASI DE :
| ( 1 ) 02040 | ( 2 ) 03047 | ( )
| BENTLEY TURF & LANDSCAPE, | | CARTER' S CONTRACTI NG SERVI C |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I
0010 2060023 1707. 000 SQYD| 2. 65000 4523.55 11. 75000 20057. 25
Renmovi ng Ri prap [
0020 600A000 LUMP| 9371. 00000 9371. 00 2655. 60000 2655. 60
Mobi i zati on |
0030 660C060 1890. 000 EACH| 16. 00000 30240. 00 20. 00000 37800. 00
Shrubs, Juni perus Chinensis [
"Pfitzeriana Conpacta’ (N ck's Conpact
Juni per) [
0040 6600087 402. 000 EACH 24. 00000 9648. 00 20. 00000 8040. 00

Shr ubs, Nandi na [
Donesti ca’ Fi repower’ (Fi repower Nandi na)

0050 660C129 92. 000 EACH 24. 00000 2208. 00 20. 00000 1840. 00
Shrubs, Forsythia Internedia [
Spect abi | i s(Showy Border Forsythia)

0060 660Cl155 295. 000 EACH| 24. 00000 7080. 00 25. 00000 7375.00

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

| |

Shrubs, Penni set um Al opecur oi des | | |
"Hanelin’ (Fountain G ass) | |

0070 660D059 36. 000 EACH| 300. 00000 10800. 00| 250. 00000 9000. 00

Trees, Magnolia Grandiflora 'd audia | | |

Wannanaker’ (C audi a Magnoli a) | | |

0080 660D152 85. 000 EACH| 300. 00000 25500. 00| |

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

225. 00000 19125. 00

Trees, Lagerstroenmia Indica X Fauriei
"Nat chez’ (Natchez Crapenyrtle) [

0090 660H000 233280. 000 GAL | 0. 08000 18662. 40 0. 08000 18662. 40
Water (M nimumBid O $0.08 Per Gallon) |

0100 6601 000 LUMP| 4500. 00000 4500. 00 5000. 00000 5000. 00
Post Planting Care (MnimumBid O $4, |
500. 00) |

0110 665F000 50. 000 EACH 1. 00000 50. 00 4.00000 200. 00
Hay Bal es

0121 6653000 361.000 LF | 1. 85000 667. 85 4.00000 1444. 00
Silt Fence, Type A |

0130 740B000 160. 000 SQFT| 12. 00000 1920. 00 15. 00000 2400. 00
Construction Signs |

0140 7400000 32.000 SQFT| 0. 00000 0.00 45. 00000 1440. 00

Speci al Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 005 -3
TABULATI ON OF BI DS

CALL ORDER . 005 CONTRACT I D : 20010223005 COUNTI ES : BUTLER
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 06
SET- ASI DE
| ( 1 ) 02040 | ( 2 ) 03047 | ( )
| BENTLEY TURF & LANDSCAPE, | | CARTER' S CONTRACTI NG SERVI C |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0150 740D000 100. 000 EACH| 0. 00000 0. 00| 10. 00000 1000. 00|
Channel i zi ng Druns [ | [
0160 740E000 100. 000 EACH| 0. 00000 0. 00| 15. 00000 1500. 00|
Cones (36 Inches High) | | [
0170 740MD00 100. 000 EACH| 0. 00000 0. 00| 5. 00000 500. 00|
Wei ght For Cone | | [
0180 7410010 1. 000 EACH| 0. 00000 0. 00| 7380. 00000 7380. 00|
Port abl e Sequential Arrow And Chevron | | [
Sign Unit [ | [
0190 998A000 LUMP| 0. 00000 0. 00| 1000. 00000 1000. 00|
Construction Fuel (MaximumBid Limted | | [
To $ 4, 000. 00) [ | [
SECTI ON TOTALS [ $ 125, 170. 80| $ 146, 419. 25| $ 0. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PACE : 021 -1
VENDOR RANKI NG

CALL ORDER : 021 CONTRACT I D : 20010223021 COUNTI ES : MBI LE
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 09
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : MOBI LE PROJECT(S) : STPSAF-1010(300)

for constructing the Concrete Barrier Wall on the I-10
east bound approach to the Wallace Tunnel in Mbile. Length

0.153 m .
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 16035 PACO, | NC. $ 183, 835. 00 100. 0000%

2 20021 C. THORNTON, | NC. $ 214,304. 00 116.5741%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 021 -2
TABULATI ON OF BI DS
CALL ORDER : 021 CONTRACT I D : 20010223021 COUNTI ES : MBI LE
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 1 ) 16035 | ( 2 ) 20021 | ( )
| PACO, | NC. | C. THORNTON, | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 2060000 174.000 SQYD| 30. 00000 5220. 00| 350. 00000 60900. 00|
Renovi ng Concrete Sidewal k | | |
0020 206D001 44.000 LF | 20. 00000 880. 00| 5. 00000 220. 00|
Renmovi ng Guardrai | [ | [
0030 206E008 2.000 EACH 500. 00000 1000. 00| 250. 00000 500. 00|
Renovi ng GQuardrail End Anchor (Al Type | | [
0040 600A000 LUWMP| 25000. 00000 25000. 00| 18000. 00000 18000. 00|
Mobi | i zati on [ | [
0050 629A068 52.000 LF | 125. 00000 6500. 00| 175. 00000 9100. 00|
Concrete Median Or Safety Barrier, Type | | |
GS- 62 I I I
0060 629A069 661.000 LF | 150. 00000 99150. 00| 155. 00000 102455. 00|
Concrete Median Or Safety Barrier, Type | | |
GS-78 I I I
0070 630A000 44.000 LF | 35. 00000 1540. 00| 25. 00000 1100. 00|
Steel Beam Cuardrail, Cass A Type 1 [ | |
0080 630C003 1.000 EACH| 1800. 00000 1800. 00| 1300. 00000 1300. 00|
Guardrail End Anchor, Type 13 [ | [
0090 6300070 1.000 EACH| 2500. 00000 2500. 00| 1900. 00000 1900. 00|
Guardrail End Anchor, Type 10 Series [ | [
0100 707@000 162. 000 EACH| 30. 00000 4860. 00| 12. 00000 1944. 00|
Barrier Rail Munted Delineator | | |
(Mono-Di rectional) | | |
0110 740B000 259. 000 SQFT| 15. 00000 3885. 00| 15. 00000 3885. 00|
Construction Signs | | |
0120 740D000 50. 000 EACH| 50. 00000 2500. 00| 50. 00000 2500. 00|
Channel i zi ng Druns [ | [
0130 7410010 2.000 EACH 12000. 00000 24000. 00| 5000. 00000 10000. 00|
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
0140 998A000 LUMP| 5000. 00000 5000. 00| 500. 00000 500. 00|
Construction Fuel (MaximumBid Limted | | [
To $ 5, 000. 00) | | |
SECTI ON TOTALS [ $ 183, 835. 00| $ 214, 304. 00| $ 0. 00
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 183, 835. 00| $ 214, 304. 00| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PACE : 022 -1
VENDOR RANKI NG

CALL ORDER . 022 CONTRACT I D : 20010223022 COUNTI ES : CALHOUN
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : NH 0101(515)
for constructing the Resurfacing and Traffic Stripe on NH- 0104(503)

S.R #200 fromMP. 0.26 to MP. 1.01 in Piednont and on
S.R #74 (U.S.#278) fromthe Etowah County line to MP.
155.75 in Piednont. Length 7.940 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 01018 APAC- ALABAMA, | NC. $ 451,592. 71 100. 0000%
2 13022 MCCARTNEY CONSTRUCTI ON CO., | NC $ 470, 828. 20 104. 2595%
3 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 569, 882. 42 126. 1939%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

Solid Yellow, Class 2, Type A Traffic |

| (

CALL ORDER . 022 CONTRACT I D : 20010223022
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 04
SET- ASI DE :
[ 1 ) 01018
| APAC- ALABANA,
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]|
__________________________________________ e
SECTI ON 0001  Tot al
I I
0010 209A000 5.000 EACH 160. 00000 800. 00|
Mai | box Reset, Single | |
0020 401B100 110196. 000 SYCP| 0. 53600 59065. 06|
Bi t um nous Treatment E (Wth Pol yner | |
Addi tive) | |
0030 405A000 650. 000 GAL | 0. 00000 0. 00|
Tack Coat [ |
0040 424A241 9560. 000 TON | 29. 88000 285652. 80|
Super pave Bitum nous Concrete Waring [ |
Surface Layer, 3/4" Maxi mum Aggregate | |
Size Mx, ESAL Range C [ |
0050 424A246 600. 000 TON | 41. 08000 24648. 00|
Super pave Bitum nous Concrete Waring [ |
Surface Layer, Leveling, 1/2" Maxi mum | |
Aggregate Size Mx, ESAL Range C | |
0060 424A250 125. 000 TON | 0. 00000 0. 00|
Super pave Bitum nous Concrete Waring [ |
Surface Layer, Wdening, 3/4" Maxi mum | |
Aggregate Size Mx, ESAL Range C | |
0070 424B445 150. 000 TON | 0. 00000 0. 00|
Super pave Bitum nous Concrete Upper [ |
Bi nder Layer, Patching, 1" Maxi nmum | |
Aggregate Size Mx, ESAL Range C | |
0080 430B043 1000. 000 TCI P| 12. 04000 12040. 00|
Aggregate Surfacing (1" Down, Crusher [ |
Run) I I
0090 600A000 LUMP| 4873. 00000 4873. 00|
Mobi | i zati on [ |
0100 701A028 17.000 M LE| 1390. 50000 23638. 50|
Solid Wite, Cass 2, Type A Traffic [ |
Stripe (0.06" Thick) (6" Wde) [ |
0110 701A046 4.000 M LE| 927. 00000 3708. 00|
Broken Yellow, Cass 2, Type A Traffic | |
Stripe (0.09" Thick) (6" Wde) [ |
0120 701A048 12.000 M LE] 1596. 50000 19158. 00|
I
I

Stripe (0.09" Thick) (6" Wde) |

COUNTI ES : CALHOUN
2 ) 13022 |
| MCCARTNEY CONSTRUCTI ON CO., |
UNIT PRI CE AMOUNH
75. 00000 375. 00
0. 45000 49588. 20
I
1. 00000 650.00I
28. 50000 272460. 00
|
29. 00000 17400. 00
|
48. 00000 6000. 00
|
55. 00000 8250.00I
|
15. 00000 15000.00I
I
34000. 00000 34000. 00
1350. 00000 22950. 00
I
900. 00000 3600. 00
I
1550. 00000 18600. 00
|

DATE : 02/23/01
PAGE : 022 -2
3 ) 07002
GOOD HOPE CONTRACTI NG CO., I N
UNIT PRI CE AMOUNT
50. 00000 250. 00
0. 54000 59505. 84
0. 01000 6. 50
38. 50000 368060. 00
38. 50000 23100. 00
38. 50000 4812. 50
40. 00000 6000. 00
12. 00000 12000. 00
29299. 58000 29299. 58
1350. 00000 22950. 00
900. 00000 3600. 00
1550. 00000 18600. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 022
LETTI NG DATE : 02/23/01 10:00 AM
SET- ASI DE :
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0130 701C000 7.000

Broken Temporary Traffic Stripe
0140 701C001 25. 000
Solid Tenporary Traffic Stripe

0150 703A002 1400. 000
Traffic Control Markings, dass 2,
A

0160 703D001 200. 000
Tenmporary Traffic Control Markings

0170 740B000 833. 000
Construction Signs

0180 7400000 1. 000

Pil ot Car
0190 998A000
Construction Fuel
To $ 24, 000. 00)
SECTI ON TOTALS

(Maximum Bid Limted |

| (

DATE : 02/23/01
PAGE : 022 -3
COUNTI ES : CALHOUN
2 ) 13022 (3 ) 07002
| MOCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTING CO., IN
UNI T PRI CE AMOUNTI UNI T PRI CE AMOUNT
""" 300.00000  2100.00] 300 00000 2100.00
320. 00000 sooo.ooI 320. 00000 8000. 00
1. 00000 1400.00I 1. 00000 1400. 00
I
1. 00000 200.00I 1. 00000 200. 00
10. 00000 8330.00I 9. 00000 7497. 00
1925. 00000 1925.00I 2500. 00000 2500. 00
0. 00000 o.ooI 1. 00000 1.00
I
$ 470,828 20I $ 569, 882.42
""""""" s ar0828 20 8 see, 882, 42

CONTRACT I D : 20010223022
DI STRI CT : 04
|( 1 ) 01018
| APAC- ALABAMA, | NC
I
| UNIT PRICE ANOUNT
_____ e
M LE]| 309. 00000 2163. 00
I
M LE]| 329. 60000 8240. 00
I I
SQFT| 1. 05000 1470. 00
|
SQFT| 1. 05000 210. 00
I I
SQFT| 5. 95000 4956. 35
I I
EACH| 970. 00000 970. 00
I I
LUMP| 0. 00000 0. 00|
| |
| $ 451, 592. 71
_____ e
I $ 451, 592. 71



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01

PACE : 025 -1
VENDOR RANKI NG

CALL ORDER . 025 CONTRACT I D : 20010223025 COUNTI ES : DEKALB MARSHAL L
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 01

CONTRACT TIME : 145 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : STPAA-201(500)
for constructing the Planing, Resurfacing, and Traffic STPAA- 2508( 200)
Stripe on SSR #68 fromMP. 0.000 at SR #75 to MP. MG 467(7)

11.250 at the east city limts of Crossville, and on S. R
#168 fromM P. 15.11 at the Dekal b/ Marshall county line to
MP. 17.39 at SR #68. Length - 13.530 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D
1 23009 VH TAKER CONTRACTI NG CORPORATI ON $ 1,861, 430.05 100. 0000%
2 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 1,983,637.17 106. 5652%
3 10011 JACKSON PAVI NG & CONSTRUCTI ON, | NC. $ 1,999, 465. 66 107. 4156%



Super pave Bitum nous Concrete Upper

Bi nder Layer, Leveling, 1" Maxi mum

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

)

DATE :
PAGE

MARSHAL L

10011

02/ 23/01
025 -2

| JACKSON PAVI NG & CONSTRUCTI ON

750.
29.

29.

23.

50.

28.

. 40000
. 00000
. 00000

. 86000
. 47000

. 47000

00000
00000

42000

40000

00000

75000

6450.
102438.

16450.

750.
101500.

470720.

155025.

2500.

15812.

.00
.00
.00

00
85

00

00
00

00

00

00

50

CALL ORDER . 025 CONTRACT I D : 20010223025 COUNTI ES : DEKALB
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 23009 | ( 2 ) 07002
| WHI TAKER CONTRACTI NG CORPOR | GOOD HOPE CONTRACTI NG CO. ,
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]|
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 2060010 40. 000 SQvYD| 10. 00000 400. 00| 8. 00000 320. 00|
Renmovi ng Concrete Driveway [ | [
0020 209A000 16. 000 EACH 50. 00000 800. 00| 30. 00000 480. 00|
Mai | box Reset, Single | | [
0030 2100001 350. 000 CYIP| 6. 00000 2100. 00| 6. 50000 2275. 00|
Borrow Excavation (Loose Truckbed | | [
Measur enent ) | | [
0040 405A000 7500. 000 GAL | 0. 80000 6000. 00| 1. 10000 8250. 00|
Tack Coat | | [
0050 408A051 217955. 000 SQYD| 0. 20000 43591. 00| 0. 35000 76284. 25|
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 0.00" Thru 1.0" Thick) [ | [
0060 408A053 35000. 000 SQYD| 0. 20000 7000. 00| 0. 48000 16800. 00|
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 2.10" Thru 3.0" Thick) [ | [
0070 410B000 1.000 EACH 2000. 00000 2000. 00| 1500. 00000 1500. 00|
State Furni shed Profil ograph | | |
0080 424A241 3500. 000 TON | 27. 37000 95795. 00| 29. 44000 103040. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C [ | [
0090 424A261 16000. 000 TON | 27. 37000 437920. 00| 29. 44000 471040. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range D [ | [
0100 424B441 6625. 000 TON | 23. 24000 153965. 00| 24. 06000 159397. 50|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi num Aggregate Size | | [
M x, ESAL Range C | | [
0110 424B445 50. 000 TON | 35. 00000 1750. 00| 50. 00000 2500. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching, 1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C [ | [
0120 424B449 550. 000 TON | 28. 24000 15532. 00| 24. 06000 13233. 00|
I I I
I I I
I I I

Aggregate Size M x, ESAL Range C



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

COUNTI ES :

DEKALB

3 )

DATE :
PAGE :

MARSHAL L

10011

02/ 23/01
025 -3

| JACKSON PAVI NG & CONSTRUCTI ON

I
AMOUNT|

692928. 00

23458.

35084.

17508.
47281.

6000.
32000.

138250.

19750.

75050.

740.

2903.

3837.
525.

5
0
7
9
0
0
0
0
0
0
4
6
0

0

0
5
2
0
0
0

0
0
0

0

0
0

UNIT PRI CE

24.

29.

27.

11.
25750.
300.
400.
3900.

1950.

3900.

25000

35000

40000

26000
00000
00000
00000
00000

00000

00000

. 00000
. 50000

. 80000
. 00000

698400.

28616.

38360.

22531.
25750.
6000.
40000.
136500.

19500.

74100.

800.

2419.

4132.

500.

00

25

00

26
00
00
00
00

00

00

00
50

80
00

CALL ORDER : 025 CONTRACT I D : 20010223025
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 23009 | ( 2 07002
| WHI TAKER CONTRACTI NG CORPCOR | GOOD HOPE CONTRACTI NG CO. ,
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE
------------------------------------------ e
0130 424B461 28800. 000 TON | 23. 24000 669312. 00| 24. 06000
Super pave Bitum nous Concrete Upper [ |
Bi nder Layer, 1" Maxi num Aggregate Size | |
M x, ESAL Range D [ |
0140 424B469 975.000 TON | 28. 24000 27534. 00| 24. 06000
Super pave Bitum nous Concrete Upper [ |
Bi nder Layer, Leveling, 1" Maxi nmum | |
Aggregate Size Mx, ESAL Range D | |
0150 424C250 1400. 000 TON | 28. 24000 39536. 00| 25. 06000
Super pave Bitum nous Concrete Base | |
Layer, Wdening, 1" Maxi mum Aggregate [ |
Size Mx, ESAL Range C [ |
0160 430B004 2001. 000 TNCP| 12. 00000 24012. 00| 8. 75000
Aggregate Surfacing (AHD #810) | |
0170 600A000 LUMP| 20000. 00000 20000. 00| 47281. 92000
Mobi | i zati on [ |
0180 7010000 20.000 M LE| 300. 00000 6000. 00| 300. 00000
Broken Temporary Traffic Stripe [ |
0190 7010001 100. 000 M LE]| 320. 00000 32000. 00| 320. 00000
Solid Tenporary Traffic Stripe | |
0200 702A041 35.000 M LE] 3950. 00000 138250. 00| 3950. 00000
Solid Wiite, Profiled Traffic Stripe | |
(6" Wde) I I
0210 702A042 10. 000 M LE] 1975. 00000 19750. 00| 1975. 00000
Broken Yellow, Profiled Traffic Stripe | |
(6" Wde) I I
0220 702A043 19.000 M LE] 3950. 00000 75050. 00| 3950. 00000
Solid Yellow, Profiled Traffic Stripe | |
(6" Wde) I I
0230 702B011 400. 000 LF | 1. 85000 740. 00| 1. 85000
Dotted Profiled Traffic Stripe (6" Wde | |
0240 703A002 1613. 000 SQFT| 1. 80000 2903. 40| 1. 80000
Traffic Control Markings, Class 2, Type | |
A I I
0250 703B002 1476. 000 SQFT| 2. 60000 3837. 60| 2. 60000
Traffic Control Legends, Cass 2, Type | |
0260 705A030 100. 000 EACH| 5. 25000 525. 00| 5. 25000
I

Pavermrent Markers, Cass A-H Type 2-C |

+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PACE : 025 -4
TABULATI ON OF BI DS

CALL ORDER . 025 CONTRACT I D : 20010223025 COUNTI ES : DEKALB MARSHAL L
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 23009 | ( 2 ) 07002 | ( 3 ) 10011
| WHI TAKER CONTRACTI NG CORPCOR | GOOD HOPE CONTRACTI NG CO., | JACKSON PAVI NG & CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0270 705A032 817.000 EACH 5. 00000 4085. 00| 5. 00000 4085. 00| 5. 00000 4085. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0280 705A037 3225. 000 EACH| 5. 25000 16931. 25| 5. 25000 16931. 25| 4.50000 14512. 50
Pavermrent Markers, Class A-H Type 2-D | | |
0290 740B000 1404. 000 SQFT| 7. 70000 10810. 80| 8. 25000 11583. 00| 4.00000 5616. 00
Construction Signs | | [
0300 740E000 300. 000 EACH 10. 00000 3000. 00| 1. 00000 300. 00| 4. 00000 1200. 00
Cones (36 Inches High) | | |
0310 740M00 300. 000 EACH 1. 00000 300. 00| 1. 00000 300. 00| 1. 00000 300. 00
Wei ght For Cone | | [
0320 998A000 LUMP| 0. 00000 0. 00| 1. 00000 1. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | | [
To $ 96, 500. 00) | | |
SECTI ON TOTALS [ $ 1,861, 430. 05| $ 1,983,637.17| $ 1,999, 465. 66



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PACE : 026 -1
VENDOR RANKI NG

CALL ORDER . 026 CONTRACT I D : 20010223026 COUNTI ES : BALDW N
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 09
CONTRACT TI ME : 70 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : MOBI LE PRQJECT(S) : BR-0207(200)

for constructing the Bridge Repl acenent (Precast) on C R #87
at Beetree Creek, north of 1-10. Length 0.012 nmi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 221, 962. 00 100. 0000%
2 16001 P & H CONSTRUCTI ON CORPORATI ON $ 227,678. 80 102. 5756%
3 16050 POPE CONTRACTI NG, | NC. $ 230, 773. 00 103. 9696%
4 20021 C. THORNTON, | NC. $ 239, 058. 00 107. 7022%
5 10013 JORDAN PI LE DRI VING, | NC. $ 243, 213. 62 109. 5744%
6 16035 PACO, | NC. $ 246, 050. 00 110. 8523%



Precast Concrete Abutnent Panels,

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

02/ 23/01
026 -2

I NC.

15000.
4900.
6651.
6000.
8000.

28096.

7902.

7000.
8400.
2145.

21600.

16500.

11800.

11940.

3200.

00
00
00
00
00
00

00

00
00
00
00

00

00

00

00

CALL ORDER . 026 CONTRACT I D : 20010223026 COUNTI ES : BALDW N
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 1 ) 14005 | ( 2 ) 16001 3 ) 16050
| G W NORRELL CONTRACTING C | P & H CONSTRUCTI ON CORPORAT | POPE CONTRACTI NG
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 206A000 LUMP| 20000. 00000 20000. 00| 8750. 00000 8750. 00| 15000. 00000
Removal O A d Bridge STA. 9+51.05 | | |
0020 210A000 700. 000 CYIP| 5. 00000 3500. 00| 4.00000 2800. 00| 7.00000
Uncl assi fi ed Excavation | | |
0030 502A000 4434.000 LB | 1. 00000 4434. 00| 0. 70000 3103. 80| 1. 50000
St eel Rei nf orcenent | | |
0040 505A015 1.000 EACH| 5000. 00000 5000. 00| 4525. 00000 4525. 00| 6000. 00000
Concrete Test Piles (14 Inches Square) | | [
0050 505B045 1.000 EACH| 6000. 00000 6000. 00| 5270. 00000 5270. 00| 8000. 00000
Static Loading Tests (14 |Inches Square) | | |
0060 505N000 878.000 LF | 36. 00000 31608. 00| 31. 75000 27876. 50| 32. 00000
Concrete Piling Furnished(14 |nches [ | [
Squar e) I I I
0070 5050000 878.000 LF | 1. 00000 878. 00| 1. 00000 878. 00| 9. 00000
Concrete Piling Driven(14 Inches [ | [
Squar e) I I I
0080 507A000 2.000 EACH 2400. 00000 4800. 00| 3950. 00000 7900. 00| 3500. 00000
Wre Rope Abutment Anchor Assenbly | | |
0090 510A000 16. 000 CUYD| 450. 00000 7200. 00| 680. 00000 10880. 00| 525. 00000
Bri dge Substructure Concrete, Cass A | | |
0100 511A000 33.000 EACH 75. 00000 2475. 00| 86. 00000 2838. 00| 65. 00000
El astoneric Bearings, Type 1 | | [
0110 5120003 8.000 EACH 2500. 00000 20000. 00| 3078. 50000 24628. 00| 2700. 00000
Precast Concrete Type 1 Span Secti on, [ | |
3'-3" Wde By 1'-9" Deep By 34'-0" Long | | |
0120 5120004 6. 000 EACH| 2500. 00000 15000. 00| 3020. 00000 18120. 00| 2750. 00000
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0130 5120007 4.000 EACH 2700. 00000 10800. 00| 3320. 00000 13280. 00| 2950. 00000
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0140 512D002 4.000 EACH 2700. 00000 10800. 00| 3355. 00000 13420. 00| 2985. 00000
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0150 512E007 8.000 EACH 300. 00000 2400. 00| 550. 00000 4400. 00| 400. 00000
I I
I I

G Type |
A2 (Modified) |



02/ 23/01
026 -3

I NC.

3560.

2200.

2640.

2080.

14000.
9045.
320.
5200.
7200.
670.
1700.
7567.
3500.
8357.
3000.
600.
0.

230, 773.

00

00

00

00

00
00
00
00
00
00
00
00
00
00
00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 026 CONTRACT I D : 20010223026 COUNTI ES : BALDW N
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 14005 | ( 2 ) 16001 3 ) 16050
| G W NORRELL CONTRACTING C | P & H CONSTRUCTI ON CORPORAT | POPE CONTRACTI NG
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
0160 512E008 8.000 EACH 450. 00000 3600. 00| 595. 00000 4760. 00| 445. 00000
Precast Concrete Abutnent Panels, Type | | |
A3 (Modifi ed) | | [
0170 512F004 4.000 EACH 550. 00000 2200. 00| 730. 00000 2920. 00| 550. 00000
Precast Concrete Wng Panels, Type W | | [
(Modi fi ed) | | [
0180 512F005 4.000 EACH 650. 00000 2600. 00| 850. 00000 3400. 00| 660. 00000
Precast Concrete Wng Panels, Type W3 | | [
(Modi fi ed) | | [
0190 512@005 4.000 EACH 525. 00000 2100. 00| 700. 00000 2800. 00| 520. 00000
Precast Concrete Abutnent Wng Cap | | [
Panel s (Mbdi fi ed) | |
0200 600A000 LUMP| 20000. 00000 20000. 00| 11800. 00000 11800. 00| 14000. 00000
Mobi i zati on | | [
0210 6100001 201.000 TON | 35. 00000 7035. 00| 37.00000 7437. 00| 45. 00000
Loose Riprap, Class 2 | | [
0220 610D002 160. 000 SQYD| 5. 00000 800. 00| 5. 50000 880. 00| 2.00000
Filter Blanket, Ceotextile (Non-Wven) | | [
0230 6300003 4.000 EACH 1000. 00000 4000. 00| 1210. 00000 4840. 00| 1300. 00000
Guardrail End Anchor, Type 13 [ | [
0240 6300070 4.000 EACH 1500. 00000 6000. 00| 2205. 00000 8820. 00| 1800. 00000
Guardrail End Anchor, Type 10 Series [ | [
0250 665F000 134. 000 EACH| 3. 00000 402. 00| 5. 25000 703. 50| 5. 00000
Hay Bal es | |
0260 6653000 400. 000 LF | 5. 00000 2000. 00| 8. 40000 3360. 00| 4. 25000
Silt Fence, Type A | | [
0270 6653001 2162.000 LF | 5. 00000 10810. 00| 2. 00000 4324. 00| 3. 50000
Silt Fence, Type B | | [
0280 680A000 LUMP| 3000. 00000 3000. 00| 5375. 00000 5375. 00| 3500. 00000
Engi neering Controls [ | [
0290 740B000 548. 000 SQFT| 15. 00000 8220. 00| 18. 00000 9864. 00| 15. 25000
Construction Signs | |
0300 740F002 10. 000 EACH| 300. 00000 3000. 00| 450. 00000 4500. 00| 300. 00000
Barri cades, Type III [ | [
0310 7401 005 2.000 EACH 150. 00000 300. 00| 430. 00000 860. 00| 300. 00000
Varni ng Lights, Type B (Detachable Head | | [
0320 998A000 LUMP| 1000. 00000 1000. 00| 2366. 00000 2366. 00| 0. 00000
Construction Fuel (MaximumBid Limted | | [
To $ 8, 500.00) [ | [
SECTI ON TOTALS [ $ 221, 962. 00| $ 227, 678. 80| $
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 221, 962. 00| $ 227, 678. 80| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

02/ 23/01
026 -4

Precast Concrete Abutnent Panels, Type |

CALL ORDER : 026 CONTRACT I D : 20010223026
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 20021 |
| C. THORNTQON, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
SECTI ON 0001  Tot al

I I
0010 206A000 LUMP| 10000. 00000 10000. 00|
Renoval OF A d Bridge STA. 9+51.05 | |
0020 210A000 700. 000 CYIP| 8. 00000 5600. 00|
Uncl assi fi ed Excavation | |
0030 502A000 4434.000 LB | 1. 00000 4434. 00|
St eel Rei nf orcenent | |
0040 505A015 1.000 EACH| 5800. 00000 5800. 00|
Concrete Test Piles (14 Inches Square) | |
0050 505B045 1.000 EACH| 7000. 00000 7000. 00|
Static Loading Tests (14 |Inches Square) | |
0060 505N000 878.000 LF | 42. 00000 36876. 00|
Concrete Piling Furnished(14 Inches | |
Squar e) I I
0070 5050000 878.000 LF | 2.00000 1756. 00|
Concrete Piling Driven(14 Inches [ |
Squar e) I I
0080 507A000 2.000 EACH 2600. 00000 5200. 00|
Wre Rope Abutnment Anchor Assenbly [ |
0090 510A000 16. 000 CUYD| 800. 00000 12800. 00|
Bri dge Substructure Concrete, Cass A | |
0100 511A000 33.000 EACH 75. 00000 2475. 00|
El astoneri c Bearings, Type 1 | |
0110 5120003 8.000 EACH 2880. 00000 23040. 00|
Precast Concrete Type 1 Span Secti on, | |

3'-3" Wde By 1'-9" Deep By 34'-0" Long |
0120 5120004 6. 000 EACH| 2950. 00000 17700. 00|
Precast Concrete Type 1 Span Secti on, | |

3 -6" Wde By 1'-9" Deep By 34'-0" Long |
0130 5120007 4.000 EACH 3175. 00000 12700. 00|
Precast Concrete Type 2C Span Section, | |
3'-6" Wde By 1'- 9" Deep By 34" -0" Long| |
0140 512D002 4.000 EACH 3205. 00000 12820. 00|
Precast Concrete Barrier Rail End | |
Section, 34'-0" Long | |
0150 512E007 8.000 EACH 427. 00000 3416. 00|
I
I

A2 (Modi fi ed)

COUNTI ES : BALDW N
( 5 10013 | 6 ) 16035
JORDAN PILE DRIVING INC. | PACO, I NC.
I
UNIT PRI CE AMOUNT| UNIT PRI CE
____________________________ +
I
12000. 00000 12000.00]  15000. 00000
I
7. 00000 4900. 00| 5. 00000
I
1. 00000 4434. 00| 1. 00000
I
4000. 00000 4000. 00| 4500. 00000
I
6500. 00000 6500. 00| 5500. 00000
I
18. 59000 16322. 02| 18. 00000
|
17. 00000 14926. 00| 15. 00000
|
2626. 00000 5252. 00| 6000. 00000
I
750. 00000 12000. 00| 700. 00000
I
75. 00000 2475. 00| 100. 00000
I
2677. 00000 21416. 00| 3400. 00000
|
2723. 00000 16338. 00| 2900. 00000
|
5643. 00000 22572. 00| 3000. 00000
|
2956. 00000 11824. 00| 3200. 00000
|
360. 00000 2880. 00| 400. 00000
I
I

15000.
3500.
4434,
4500.
5500.

15804.

13170.

12000.
11200.

3300.
27200.

17400.

12000.

12800.

3200.

00
00
00
00
00
00

00

00
00
00
00

00

00

00

00



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

02/ 23/01
026 -5

CALL ORDER : 026 CONTRACT I D : 20010223026
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 09
SET- ASI DE
(4 ) 20021 |
| C. THORNTQON, | NC. |
LINE NO/ | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|

__________________________________________ e
0160 512E008 8.000 EACH 475. 00000 3800. 00|
Precast Concrete Abutnent Panels, Type | |
A3 (Modifi ed) |
0170 512F004 4.000 EACH 597. 00000 2388. 00|
Precast Concrete Wng Panels, Type W | |
(Modi fi ed) | |
0180 512F005 4.000 EACH 725. 00000 2900. 00|
Precast Concrete Wng Panels, Type W3 | |
(Modi fi ed) | |
0190 512@005 4.000 EACH 570. 00000 2280. 00|
Precast Concrete Abutnent Wng Cap | |
Panel s (Mbdi fi ed) | |
0200 600A000 LUMP| 17000. 00000 17000. 00|
Mobi i zati on | |
0210 6100001 201.000 TON | 45. 00000 9045. 00|
Loose Riprap, Class 2 | |
0220 610D002 160. 000 SQYD| 4. 00000 640. 00|
Filter Blanket, Ceotextile (Non-Wven) | |
0230 6300003 4.000 EACH 1200. 00000 4800. 00|
Guardrail End Anchor, Type 13 [ |
0240 6300070 4.000 EACH 1750. 00000 7000. 00|
Guardrail End Anchor, Type 10 Series [ |
0250 665F000 134. 000 EACH| 5. 00000 670. 00|
Hay Bal es |
0260 6653000 400. 000 LF | 5. 00000 2000. 00|
Silt Fence, Type A | |
0270 6653001 2162.000 LF | 4.00000 8648. 00|
Silt Fence, Type B | |
0280 680A000 LUMP| 4000. 00000 4000. 00|
Engi neering Controls | |
0290 740B000 548. 000 SQFT| 15. 00000 8220. 00|
Construction Signs | |
0300 740F002 10. 000 EACH| 275. 00000 2750. 00|
Barri cades, Type III [ |
0310 7401 005 2.000 EACH 400. 00000 800. 00|
Varni ng Lights, Type B (Detachabl e Head | |
0320 998A000 LUMP| 500. 00000 500. 00|
Construction Fuel (MaximumBid Limted | |
To $ 8, 500.00) [ |
SECTI ON TOTALS [ $ 239, 058. 00|

__________________________________________ e
CONTRACT TOTALS [ $ 239, 058. 00|

(S

3600.

2600.

3200.

3200.

15000.
9045.
640.
6000.
8000.
670.
1600.
7567.
6500.
8220.
3500.
700.
5000.

246, 050.

00

00

00

00

00
00
00
00
00
00
00
00
00
00
00
00
00

COUNTI ES : BALDW N
5 10013 6 ) 16035
ORDAN PILE DRIVING INC.  |PACO INC.
UNIT PRI CE AMOUNTI UNI T PRI CE
""" 401.00000 320800 450.00000 3600, 0C
I
594. 00000 2376.00I 650. 00000
I
642. 00000 2568.00I 800. 00000
I
751. 00000 3004.00I 800. 00000
I
20145. 00000 20145.00I 15000. 00000
25. 00000 5025.00I 45. 00000
2.00000 320.00I 4. 00000
1150. 00000 4600.00I 1500. 00000
1725. 00000 6900.00I 2000. 00000
6. 00000 804.00I 5. 00000
8. 00000 3200.00I 4. 00000
8. 00000 17296.00I 3. 50000
4300. 00000 4300.00I 6500. 00000
14. 95000 8192.60I 15. 00000
271. 00000 2710.00I 350. 00000
288. 00000 576.00I 350. 00000
150. 00000 150.00I 5000. 00000
I
$ 243,213.6ﬂ
""""""" s oz zise2 778 2a6 050, o



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PACE : 027 -1
VENDOR RANKI NG

CALL ORDER . 027 CONTRACT I D : 20010223027 COUNTI ES : SHELBY
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 03
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : M3 0458(007)

for constructing the Planing, Resurfacing, Loop Detectors
and Traffic Stripe on S.R #3 (U. S.#31) from|-65 (M
253.760) north to the Al abaster City Hall (MP 254.890).
Length 1.130 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 04013 DUNN CONSTRUCTI ON COMPANY, | NC. $ 331, 187. 40 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 341, 768. 70 103. 1950%
3 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 414,504. 15 125. 1570%



Super pave Bitum nous Concrete Upper

Bi nder Layer, Leveling, 1" Maxi mum

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 027 -2
TABULATI ON OF BI DS
CALL ORDER . 027 CONTRACT I D : 20010223027 COUNTI ES : SHELBY
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 03
SET- ASI DE :
| ( 1 ) 04013 | ( 2 ) 01018 | ( 3 ) 07002
| DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. | GOOD HOPE CONTRACTI NG CO., IN
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 209A000 2.000 EACH 62. 30000 124. 60| 285. 00000 570. 00| 50. 00000 100. 00
Mai | box Reset, Single | | |
0020 401B108 1211. 000 SYCP| 3. 79000 4589. 69| 2. 62000 3172. 82| 9. 00000 10899. 00
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | | |
0030 405A000 1539. 000 GAL | 0. 74000 1138. 86| 1. 18000 1816. 02| 1. 50000 2308. 50
Tack Coat [ | [
0040 408A051 16795. 000 SQYD| 1. 10000 18474. 50| 1. 16000 19482. 20| 1. 00000 16795. 00
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 0.00" Thru 1.0" Thick) [ | [
0050 408A053 27236. 000 SQYD| 0. 50000 13618. 00| 0. 58000 15796. 88| 1. 20000 32683. 20
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 2.10" Thru 3.0" Thick) [ | [
0060 410H000 1.000 EACH| 2816. 22000 2816. 22| 1. 18000 1.18] 10000. 00000 10000. 00
Mat eri al Remi xi ng Device [ | [
0070 424A260 2248.000 TON | 33. 97000 76364. 56| 32. 12000 72205. 76| 36. 50000 82052. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size M x, ESAL Range D [ | [
0080 424A266 367.000 TON | 31. 10000 11413. 70| 36. 90000 13542. 30| 37.50000 13762. 50
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling, 1/2" Maxi mum | | [
Aggregate Size M x, ESAL Range D [ | [
0090 424A269 176. 000 TON | 36. 82000 6480. 32| 50. 65000 8914. 40| 37. 50000 6600. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Wdening, 1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range D [ | [
0100 424B461 3156. 000 TON | 28. 07000 88588. 92| 26. 94000 85022. 64| 29. 00000 91524. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mnum Aggregate Size | | [
M x, ESAL Range D [ | [
0110 424B469 200. 000 TON | 27. 98000 5596. 00| 44. 14000 8828. 00| 30. 00000 6000. 00
I I I
I I I
I I I

Aggregate Size M x, ESAL Range D



Traffic Control
A

Mar ki ngs, dass 2, Type

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 027 -3
TABULATI ON OF BI DS
CALL ORDER : 027 CONTRACT |1 D : 20010223027 COUNTI ES : SHELBY
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 03
SET- ASI DE :
| ( 1 ) 04013 2 ) 01018 | ( 3 ) 07002
| DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. | GOOD HOPE CONTRACTI NG CO., IN
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0120 424B472 214.000 TON | 27. 86000 5962. 04| 42. 65000 9127. 10| 32. 00000 6848. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Wdening, 1" Maxi mum [ | [
Aggregate Size M x, ESAL Range D [ | [
0130 424B566 250. 000 TON | 43. 35000 10837. 50| 57. 00000 14250. 00| 50. 00000 12500. 00
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Patching, 1 1/2" Maxi num | | [
Aggregate Size M x, ESAL Range D [ | [
0140 600A000 LUMP| 7810. 18000 7810. 18| 12905. 90000 12905. 90| 34500. 00000 34500. 00
Mobi | i zati on [ | [
0150 665F000 50. 000 EACH| 4. 53000 226. 50| 4.12000 206. 00| 1. 00000 50. 00
Hay Bal es | | |
0160 6653000 150. 000 LF | 6. 80000 1020. 00| 5. 15000 772. 50| 1. 00000 150. 00
Silt Fence, Type A | | |
0170 7010000 6.000 M LE| 213. 72000 1282. 32| 206. 00000 1236. 00| 500. 00000 3000. 00
Broken Temporary Traffic Stripe [ | [
0180 7010001 2.000 M LE| 320. 59000 641. 18| 309. 00000 618. 00| 500. 00000 1000. 00
Solid Tenporary Traffic Stripe | | |
0190 702A040 3.000 M LE| 2009. 00000 6027. 00| 1936. 40000 5809. 20| 2125. 00000 6375. 00
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I
0200 702A041 3.000 M LE| 4060. 76000 12182. 28| 3914. 00000 11742. 00| 4450. 00000 13350. 00
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I
0210 702A042 1.000 M LE| 2009. 00000 2009. 00| 1854. 00000 1854. 00| 2125. 00000 2125.00
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I
0220 702A043 3.000 M LE| 4060. 76000 12182. 28| 3914. 00000 11742. 00| 4450. 00000 13350. 00
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I
0230 702B011 2456.000 LF | 1. 60000 3929. 60| 1. 55000 3806. 80| 2. 00000 4912. 00
Dotted Profiled Traffic Stripe (6" Wde | | |
0240 703A000 75.000 SQFT| 1. 07000 80. 25| 1. 03000 77. 25| 1. 30000 97.50
Traffic Control Markings, Class 1, Type | | [
A I I I
0250 703A002 2459. 000 SQFT| 1.71000 4204. 89| 1. 65000 4057. 35| 1. 80000 4426. 20
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 027 -4
TABULATI ON OF BI DS
CALL ORDER . 027 CONTRACT I D : 20010223027 COUNTI ES : SHELBY
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 04013 | ( 2 01018 | ( 3 ) 07002
| DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABANA, | GOOD HOPE CONTRACTI NG CO., IN
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0260 703B002 654. 000 SOQFT| 1.71000 1118. 34| 1. 65000 1079. 10| 3. 00000 1962. 00
Traffic Control Legends, Class 2, Type | | [
0270 703D001 2560. 000 SQFT| 1. 07000 2739. 20| 1. 03000 2636. 80| 1. 30000 3328. 00
Tenporary Traffic Control Markings [ | [
0280 705A030 24.000 EACH 4.81000 115. 44| 4. 64000 111. 36| 5. 25000 126. 00
Pavenment Markers, Class A-H, Type 2-C | | |
0290 705A031 154. 000 EACH| 4.81000 740. 74| 4. 64000 714. 56| 5. 00000 770.00
Pavermrent Markers, Cass A-H Type 1-A | | |
0300 705A032 22.000 EACH 4.81000 105. 82| 4. 64000 102. 08| 5. 00000 110. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0310 705A037 61. 000 EACH| 4.81000 293. 41] 4. 64000 283. 04| 5. 25000 320. 25
Pavermrent Markers, Class A-H Type 2-D | | |
0320 730H000 7583.000 LF | 2. 67000 20246. 61| 2.57000 19488. 31| 3. 00000 22749. 00
Loop Detector | | |
0330 7301000 475.000 LF | 1.61000 764. 75| 1. 03000 489. 25| 1. 00000 475. 00
Shi el ded Loop Detector Honme-Run Cabl e | | |
0340 740B000 450. 000 SQFT| 8. 21000 3694. 50| 8. 45000 3802. 50| 10. 00000 4500. 00
Construction Signs | | |
0350 740D000 38.000 EACH 39. 65000 1506. 70| 59. 00000 2242. 00| 30. 00000 1140. 00
Channel i zi ng Druns [ | [
0360 740E000 94. 000 EACH| 6. 23000 585. 62| 13. 40000 1259. 60| 15. 00000 1410. 00
Cones (36 Inches High) | | |
0370 740MD00 94. 000 EACH| 3. 85000 361. 90| 8. 70000 817. 80| 7. 50000 705. 00
Wei ght For Cone | | |
0380 7410010 1.000 EACH| 181. 24000 181. 24| 1185. 00000 1185. 00| 1500. 00000 1500. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
0390 998A000 LUMP| 1132. 74000 1132. 74| 1. 00000 1. 00| 1. 00000 1.00
Construction Fuel (MaximumBid Limted | | [
To $ 18, 500. 00) | | |
SECTI ON TOTALS | $ 331, 187. 40| $ 341, 768. 70| $ 414, 504. 15
------------------------------------------ TS ey
CONTRACT TOTALS | $ 331, 187. 40| $ 341, 768. 70| $ 414, 504. 15



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PACE : 029 -1
VENDOR RANKI NG

CALL ORDER . 029 CONTRACT I D : 20010223029 COUNTI ES : BLOUNT
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 03
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : NH 0477(011)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #74 (U.S. #278) from west of Rai nbow Crossing (M
78.580) to east of Brooksville (MP 82.140). Length 3.560

m.
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 23009 VH TAKER CONTRACTI NG CORPORATI ON $ 620, 061. 64 100. 0000%

2 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 686, 485. 31 110. 7124%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PACE : 029 -2
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Upper
Bi nder Layer, Leveling, 1" Maxi mum
Aggregate Size M x, ESAL Range D

CALL ORDER . 029 CONTRACT I D : 20010223029 COUNTI ES : BLOUNT
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 23009 | ( 2 ) 07002 | ( )
| WHI TAKER CONTRACTI NG CORPCR | GOOD HOPE CONTRACTI NG CO., |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 209A002 1.000 EACH| 100. 00000 100. 00| 50. 00000 50. 00|
Mai | box Reset, Muiltiple | | |
0020 305A040 715.000 CYCP| 9. 00000 6435. 00| 5. 00000 3575. 00|
Soi | Aggregate, Section 823, Chert O [ | [
Red Dog, For M scel | aneous Use | | |
0030 401B108 21055. 000 SYCP| 0. 86000 18107. 30| 0. 89000 18738. 95|
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | | |
0040 405A000 4196. 000 GAL | 0. 80000 3356. 80| 1. 00000 4196. 00|
Tack Coat [ | [
0050 408A052 83597.000 SY | 0. 20000 16719. 40| 0. 40000 33438. 80|
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0060 410H000 1.000 EACH| 12700. 00000 12700. 00| 7973. 00000 7973. 00|
Mat erial Remi xi ng Device [ | |
0070 424A247 1159. 000 TON | 31. 00000 35929. 00| 26. 85000 31119. 15|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C [ | [
0080 424A261 8299. 000 TON | 26. 00000 215774. 00| 29. 65000 246065. 35|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range D [ | [
0090 424A270 609. 000 TON | 31. 00000 18879. 00| 33. 50000 20401. 50|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Wdening, 3/4" Maxi num | | |
Aggregate Size M x, ESAL Range D [ | [
0100 424B461 3297.000 TON | 21. 41000 70588. 77| 27.00000 89019. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mnum Aggregate Size | | [
M x, ESAL Range D [ | [
0110 424B469 1000. 000 TON | 26. 41000 26410. 00| 18. 00000 18000. 00|
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 029 -3
TABULATI ON OF BI DS

CALL ORDER : 029 CONTRACT I D : 20010223029 COUNTI ES : BLOUNT
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 23009 | ( 2 ) 07002 | ( )
| WHI TAKER CONTRACTI NG CORPCR | GOOD HOPE CONTRACTI NG CO., |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0120 424B472 82.000 TON | 26. 41000 2165. 62| 33. 50000 2747. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Wdening, 1" Maxi mum [ | [
Aggregate Size M x, ESAL Range D [ | [
0130 424B566 1500. 000 TON | 26. 41000 39615. 00| 30. 00000 45000. 00|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Patching, 1 1/2" Maxi num | | [
Aggregate Size M x, ESAL Range D [ | [
0140 600A000 LUWP| 12000. 00000 12000. 00| 25546. 56000 25546. 56|
Mobi | i zati on [ | [
0150 665F000 50. 000 EACH| 5. 00000 250. 00| 1. 00000 50. 00|
Hay Bal es | | |
0160 6653000 150. 000 LF | 2.39000 358. 50| 1. 00000 150. 00|
Silt Fence, Type A | | |
0170 7010000 10. 000 M LE]| 300. 00000 3000. 00| 300. 00000 3000. 00|
Broken Temporary Traffic Stripe [ | [
0180 7010001 6.000 M LE| 320. 00000 1920. 00| 320. 00000 1920. 00|
Solid Tenporary Traffic Stripe | | |
0190 702A040 7.000 M LE| 1975. 00000 13825. 00| 1975. 00000 13825. 00|
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I
0200 702A041 8.000 M LE] 3950. 00000 31600. 00| 3950. 00000 31600. 00|
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I
0210 702A042 2.000 M LE| 1975. 00000 3950. 00| 1975. 00000 3950. 00|
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I
0220 702A043 10. 000 M LE]| 3950. 00000 39500. 00| 3950. 00000 39500. 00|
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I
0230 702B011 7185.000 LF | 1. 85000 13292. 25| 1. 85000 13292. 25|
Dotted Profiled Traffic Stripe (6" Wde | | |
0240 703A002 7076. 000 SQFT| 1. 80000 12736. 80| 1. 80000 12736. 80|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0250 703B002 449.000 SQFT| 2. 80000 1257. 20| 2. 80000 1257. 20|
I I

Traffic Control Legends, Cass 2, Type |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 029 -4
TABULATI ON OF BI DS
CALL ORDER . 029 CONTRACT I D : 20010223029 COUNTI ES : BLOUNT
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 23009 | ( 2 ) 07002 | ( )

| WHI TAKER CONTRACTI NG CORPCR | GOOD HOPE CONTRACTI NG CO., |
LINE NO/ | TEM CODE / ALT | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

------------------------------------------ TS ey
0260 703D001 700. 000 SQFT| 1. 00000 700. 00| 1. 00000 700. 00|
Tenporary Traffic Control Markings [ | [
0270 705A030 64. 000 EACH| 5. 25000 336. 00| 5. 25000 336. 00|
Pavenment Markers, Class A-H, Type 2-C | | |
0280 705A031 361. 000 EACH 5. 00000 1805. 00| 5. 00000 1805. 00|
Pavermrent Markers, Class A-H Type 1-A | | |
0290 705A032 321.000 EACH 5. 00000 1605. 00| 5. 00000 1605. 00|
Pavermrent Markers, Class A-H Type 1-B | | |
0300 705A037 121. 000 EACH| 5. 25000 635. 25| 5. 25000 635. 25|
Pavermrent Markers, Class A-H Type 2-D | | |
0310 705A038 127. 000 EACH| 5. 25000 666. 75| 5. 25000 666. 75|
Pavermrent Markers, Cass A-H Type 2-E | | |
0320 740B000 1123. 000 SQFT| 8. 00000 8984. 00| 8. 25000 9264. 75|
Construction Signs | | |
0330 740E000 260. 000 EACH| 10. 00000 2600. 00| 8. 00000 2080. 00|
Cones (36 Inches High) | | |
0340 740MD00 260. 000 EACH| 1. 00000 260. 00| 4.00000 1040. 00|
Wei ght For Cone | | |
0350 7410010 2.000 EACH 1000. 00000 2000. 00| 600. 00000 1200. 00|
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
0360 998A000 LUMP| 0. 00000 0. 00| 1. 00000 1. 00|
Construction Fuel (MaximumBid Limted | | [
To $ 22, 000. 00) | | |

SECTI ON TOTALS [ $ 620, 061. 64| $ 686, 485. 31| $ 0. 00

------------------------------------------ TS ey

CONTRACT TOTALS [ $ 620, 061. 64| $ 686, 485. 31| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

DATE : 02/23/01
PAGE : 030 -1

CALL ORDER : 030 CONTRACT I D : 20010223030 COUNTI ES : CHEROKEE
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 03
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPNU-1000( 200)
for constructing the Resurfacing and Traffic Stripe on C R STPNU- 1000( 201)

#18 fromC. R #33 to S.R #25 (U S. #411) at Forney, and on
CR #5 & #20 fromC. R # 7 (approx. 1 nmile north of the

Et owah County Line) northward to C.R #7 at Di xon Shop,
sout hwest of Centre. Length - 11.000 mi.

SET- ASI DE :
VENDOR TOTAL
RANK  NUVBER NAME Bl D

1 13022 MCCARTNEY CONSTRUCTI ON CO., | NC $ 547,071. 35
2 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 572,715. 88
3 01018 APAC- ALABAMA, | NC. $ 655, 544. 59

100. 0000%
104. 6876%
119. 8280%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

02/ 23/01
030 -2

Traffic Control Markings, dass 2, Type |

CALL ORDER : 030 CONTRACT I D : 20010223030
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 03
SET- ASI DE :
| ( 1 ) 13022 |
| MCCARTNEY CONSTRUCTI ON CO., |

LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]|

__________________________________________ e

SECTI ON 0001  TOTAL

I I

0010 401B108 125315. 000 SYCP| 0. 55000 68923. 25
Bi t um nous Treatment G (Wth Pol yner | |
Addi tive) | |

0020 405A000 1000. 000 GAL | 0. 00000 0.00
Tack Coat [ |

0030 429A201 9870. 000 TON | 31. 50000 310905. 00
| nproved Bitum nous Concrete \Waring [ |
Surface Layer, 3/4" Maxi mum Aggregate | |
Size Mx, ESAL Range A [

0040 429A206 1000. 000 TON | 33. 00000 33000. 00
| nproved Bitum nous Concrete Waring [ |
Surface Layer, Leveling, 1/2" Maximnum | |
Aggregate Size Mx, ESAL Range A | |

0050 429C210 890. 000 TON | 27. 00000 24030. 00
| nproved Bitum nous Concrete Base Layer | |
W deni ng, 1" Maxi num Aggregate Size MX, | |
ESAL Range A [ |

0060 600A000 LUMP| 44500. 00000 44500. 00
Mobi | i zati on [ |

0070 701A031 23.000 M LE| 950. 00000 21850. 00
Solid Wite, Cass 2, Type A Traffic [ |
Stripe (0.06" Thick) |

0080 701A035 15.000 M LE] 1100. 00000 16500. 00
Solid Yellow, Class 2, Type A Traffic [ |
Stripe (0.09" Thick) |

0090 701A045 8.000 M LE| 700. 00000 5600. 00
Broken Yellow, Cass 2, Type A Traffic | |
Stripe (0.09" Thick) |

0100 7010000 16.000 M LE] 340. 00000 5440. 00
Broken Temporary Traffic Stripe [

0110 7010001 30.000 M LE] 380. 00000 11400. 00
Solid Tenporary Traffic Stripe |

0120 703A002 310. 000 SQFT| 5. 00000 1550. 00

I
I

A |

DATE :
PAGE
COUNTI ES : CHEROKEE
( 2 ) 07002 3 ) 01018
GOOD HOPE CONTRACTI NG CO., | APAC- ALABAMA, | NC
I
UNI' T PRI CE AMOUNT]| UNI T PRI CE

____________________________ +
I

0. 64000 80201. 60| 0. 68000
|

0. 01000 10. 00| 0. 00000
I

34. 85000 343969. 50| 40. 36000
I
|

20. 00000 20000. 00| 43. 88000
I
|

29. 00000 25810. 00| 42. 00000
I
|

37510. 28000 37510. 28| 20965. 15000
I

950. 00000 21850. 00| 997. 50000
|

1100. 00000 16500. 00| 1155. 00000
|

700. 00000 5600. 00| 735. 00000
|

340. 00000 5440. 00| 357. 00000
I

380. 00000 11400. 00| 399. 00000
I

5. 00000 1550. 00| 5. 25000
I
I

398353.

43880.

37380.

20965.

22942.

17325.

5880.

5712.
11970.

1627.

.00

20

00

00

15

50

00

00

00
00
50



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 030 -3
TABULATI ON OF BI DS

CALL ORDER : 030 CONTRACT D : 20010223030 COUNTI ES : CHEROKEE
LETTI NG DATE : 02/23/01 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1 ) 13022 [( 2 ) 07002 |( 3 ) 01018

| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTING CO., | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT| UNIT PRI CE ANVOUNT

------------------------------------------ 6 SN

0130 740B000 318. 000 SQFT| 10. 45000 3323. 10| 8. 25000 2623. 50| 11. 03000 3507. 54
Construction Signs | | |

0140 740EO000 50. 000 EACH| 1. 00000 50. 00| 5. 00000 250. 00| 15. 75000 787.50
Cones (36 Inches High) | | |

0150 998A000 LUMP| 0. 00000 0. 00| 1. 00000 1. 00| 0. 00000 0. 00

Construction Fuel (MaximumBid Limted | | |

To $ 26, 000. 00) | | I
SECTI ON TOTALS | $ 547, 071. 35| $ 572, 715. 88| $ 655, 544. 59
------------------------------------------ TS ey



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 033 -1
VENDOR RANKI NG

CALL ORDER : 033 CONTRACT I D : 20010223033 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 02
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPNU-4000( 200)

fro constructing the Resurfacing and Traffic Stripe on
C. R #222 from C. R #217 south of Hillsboro to the Mrgan
County line. Length 5.017 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW Bl D
1 19010 SHELBY CONTRACTI NG CO., | NC. $ 413, 339. 10 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 436, 328. 16 105. 5618%
3 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 438, 477. 40 106. 0818%
4 19074 S & M EQUI PMENT CO., |INC $ 594, 240. 14 143. 7658%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

02/ 23/0
033 -2

1

( 3 ) 02035
BURGREEN CONTRACTI NG CO., | NC
UNIT PRI CE AMOUNT
9. 50000 18458. 50
0. 85000 3003. 90
29. 50000 143311. 00
24. 50000 180320. 00
24. 50000 47824. 00
3000. 00000 3000. 00
32. 00000 12000. 00
800. 00000 800. 00
1100. 00000 14300. 00
300. 00000 3000. 00
1100. 00000 2200. 00
550. 00000 2200. 00
320. 00000 2560. 00

CALL ORDER : 033 CONTRACT I D : 20010223033 COUNTI ES
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 1 ) 19010 | ( 2 ) 01018 [
| SHELBY CONTRACTI NG CO., | NC | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]|
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
SECTI ON 0001  Tot al
I I I
0010 305B060 1943. 000 TC P| 10. 26000 19935. 18| 10. 13000 19682. 59|
Crushed Aggregate, Section 825, Type B, | | |
For M scel | aneous Use [ | [
0020 405A000 3534.000 GAL | 0. 10000 353. 40| 1. 33000 4700. 22|
Tack Coat [ | [
0030 429A201 4858. 000 TON | 26. 72000 129805. 76| 29. 72000 144379. 76|
| mproved Bitumi nous Concrete Waring | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A [ | [
0040 429B201 7360.000 TON | 23. 63000 173916. 80| 23. 41000 172297. 60|
| mproved Bitum nous Concrete Bi nder | | |
Layer, 1" Maxi mum Aggregate Size M X, [ | |
ESAL Range A [ | [
0050 429B209 1952. 000 TON | 23. 63000 46125. 76| 26. 50000 51728. 00|
| mproved Bitum nous Concrete Bi nder | | |
Layer, Leveling, 1" Maxi mum Aggregate [ | [
Size M x, ESAL Range A [ | [
0060 600A000 LUMP| 2827. 20000 2827. 20| 1375. 05000 1375. 05|
Mobi | i zati on [ | [
0070 630A000 375.000 LF | 31. 00000 11625. 00| 31. 00000 11625. 00|
Steel Beam Cuardrail, Cass A Type 1 [ | |
0080 6300001 1.000 EACH| 750. 00000 750. 00| 750. 00000 750. 00|
Guardrail End Anchor, Type 8 [ | [
0090 6300070 13. 000 EACH| 1050. 00000 13650. 00| 1050. 00000 13650. 00|
Guardrail End Anchor, Type 10 Series [ | [
0100 701A004 10. 000 M LE] 300. 00000 3000. 00| 300. 00000 3000. 00|
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |
0110 701A035 2.000 M LE| 1100. 00000 2200. 00| 1100. 00000 2200. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0120 701A045 4.000 M LE| 550. 00000 2200. 00| 550. 00000 2200. 00|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0130 7010000 8.000 M LE| 320. 00000 2560. 00| 320. 00000 2560. 00|
I I

Broken Temporary Traffic Stripe



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 033 -3
TABULATI ON OF BI DS
CALL ORDER : 033 CONTRACT I D : 20010223033 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 1 ) 19010 | ( 2 ) 01018 | ( 3 ) 02035
| SHELBY CONTRACTI NG CO., | NC | APAC- ALABAMA, | NC. | BURGREEN CONTRACTI NG CO., |INC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0140 7010001 4.000 M LE| 340. 00000 1360. 00| 340. 00000 1360. 00| 340. 00000 1360. 00
Solid Tenporary Traffic Stripe | | |
0150 703A002 200. 000 SQFT| 2. 50000 500. 00| 2. 50000 500. 00| 2.50000 500. 00
Traffic Control Markings, Cass 2, Type | | [
A I I I
0160 703D001 200. 000 SQFT| 1. 25000 250. 00| 1. 25000 250. 00| 1. 25000 250. 00
Tenmporary Traffic Control Markings | | |
0170 705A032 69. 000 EACH| 5. 00000 345. 00| 5. 00000 345. 00| 5. 00000 345. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0180 705A037 387.000 EACH 5. 00000 1935. 00| 5. 00000 1935. 00| 5. 00000 1935. 00
Pavermrent Markers, Class A-H Type 2-D | | |
0190 740B000 222.000 SQFT| 0. 00000 0. 00| 8. 05000 1787. 10| 5. 00000 1110. 00
Construction Signs | | |
0200 740E000 30. 000 EACH 0. 00000 0. 00| 0. 03000 0. 90| 0. 00000 0. 00
Cones (36 Inches High) | | |
0210 740M00 30. 000 EACH 0. 00000 0. 00| 0. 03000 0. 90| 0. 00000 0. 00
Wei ght For Cone | | |
0220 998A000 LUMP| 0. 00000 0. 00| 1. 04000 1. 04| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | | [
To $ 22, 000. 00) [ | [
SECTI ON TOTALS [ $ 413, 339. 10| $ 436, 328. 16| $ 438, 477. 40
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 413, 339. 10| $ 436, 328. 16| $ 438, 477. 40



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 033 -4
TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT I D : 20010223033 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 02
SET- ASI DE
(4 ) 19074 ¢ ) | ( )
| S & M EQUI PMENT CO., | NC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Total
I
0010 305B060 1943. 000 TC P| 11. 00000 21373. 00
Crushed Aggregate, Section 825, Type B,
For M scel | aneous Use
0020 405A000 3534. 000 GAL 0. 99000 3498. 66
Tack Coat
0030 429A201 4858. 000 TON 38. 50000 187033. 00

I

I

I

|

| nproved Bitum nous Concrete \Waring [

Surface Layer, 3/4" Maxi mum Aggregate |

Size M x, ESAL Range A [
0040 429B201 7360.000 TON | 29. 75000 218960. 00

| nproved Bitum nous Concrete Binder [

Layer, 1" Maxi mum Aggregate Size M X, [

ESAL Range A |

I

I

I

I

|

0050 429B209 1952. 000 TON 34. 00000 66368. 00
| mproved Bitum nous Concrete Bi nder
Layer, Leveling, 1" Maxi mum Aggregate
Size M x, ESAL Range A

0060 600A000 LUWP
Mobi |'i zati on |

0070 630A000 375.000 LF | 35. 65000 13368. 75
Steel Beam Cuardrail, Cass A Type 1 [

0080 6300001 1.000 EACH| 862. 50000 862. 50
Guardrail End Anchor, Type 8 [

0090 6300070 13. 000 EACH 1207. 50000 15697. 50
Guardrail End Anchor, Type 10 Series [

0100 701A004 10. 000 M LE] 575. 00000 5750. 00
Solid Wiite, Cass 1, Type A Traffic |
Stripe |

0110 701A035 2.000 M LE| 2300. 00000 4600. 00

Solid Yellow, Class 2, Type A Traffic [
Stripe (0.09" Thick) |

0120 701A045 4.000 M LE| 920. 00000 3680. 00
Broken Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) |

0130 7010000 8.000 M LE| 460. 00000 3680. 00

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
18000. 00000 18000. 00| |
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
Br oken Tenporary Traffic Stripe | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 033 -5
TABULATI ON OF BI DS
CALL ORDER : 033 CONTRACT I D : 20010223033 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 02
SET- ASI DE :

|( 4 ) 19074 | ( ) I
|S & M EQU PMENT CO., INC. | |
LINE NO/ | TEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

------------------------------------------ TS ey
0140 7010001 4.000 M LE| 690. 00000 2760. 00| [
Solid Tenporary Traffic Stripe | | |
0150 703A002 200. 000 SQFT| 4.03000 806. 00| |
Traffic Control Markings, Cass 2, Type | | [
A I I I
0160 703D001 200. 000 SQFT| 2. 30000 460. 00| |
Tenporary Traffic Control Markings [ | [
0170 705A032 69. 000 EACH| 5. 75000 396. 75| [
Pavermrent Markers, Class A-H Type 1-B | | |
0180 705A037 387.000 EACH 6. 04000 2337. 48| |
Pavermrent Markers, Class A-H Type 2-D | | |
0190 740B000 222.000 SQFT| 9. 20000 2042. 40| |
Construction Signs | | |
0200 740E000 30. 000 EACH 11. 39000 341. 70| |
Cones (36 Inches High) | | |
0210 740M00 30. 000 EACH 7. 48000 224. 40| |
Wei ght For Cone | | |
0220 998A000 LUMP| 22000. 00000 22000. 00| [
Construction Fuel (MaximumBid Limted | | [
To $ 22, 000. 00) | | |

SECTI ON TOTALS [ $ 594, 240. 14| $ 0. 00| $ 0. 00

------------------------------------------ TS ey

CONTRACT TOTALS [ $ 594, 240. 14| $ 0. 00| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PACE : 034 -1
VENDOR RANKI NG

CALL ORDER . 034 CONTRACT I D : 20010223034 COUNTI ES : JEFFERSON
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 03
CONTRACT TI ME : 55 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : M3 7044(005)

for constructing the Planing, Resurfacing, Loop Detector and
Traffic Stripe on SR #3 (U. S . #31) fromthe south city
limts of Fultondale to the north city limts of Fultondale.
Length 3.500 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW Bl D
1 04013 DUNN CONSTRUCTI ON COMPANY, | NC. $ 694, 326. 13 100. 0000%
2 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 749, 403. 07 107. 9324%
3 01018 APAC- ALABAMA, | NC. $ 773, 003. 28 111. 3314%



02/ 23/01
034 -2

675.
490.

4498.

8732.

5219.
82659.

1.

302589.

55813.

47074.

72225.

11330.

00
00
00

16

46

50

18
50

50

40

00

00

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 034 CONTRACT I D : 20010223034 COUNTI ES : JEFFERSON
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 03
SET- ASI DE :
[ 1 ) 04013 | ( 2 ) 07002 3 ) 01018
| DUNN CONSTRUCTI ON CO., I NC. | GOOD HOPE CONTRACTI NG CO., | APAC- ALABAMA, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 209A000 3.000 EACH 67. 92000 203. 76| 50. 00000 150. 00| 225. 00000
Mai | box Reset, Single [ | [
0020 209A002 1.000 EACH| 169. 81000 169. 81| 100. 00000 100. 00| 490. 00000
Mai | box Reset, Miltiple [ | [
0030 305A040 173. 000 CYCP| 23. 87000 4129. 51| 12. 00000 2076. 00| 26. 00000
Soi |l Aggregate, Section 823, Chert or | | |
Red Dog, For M scel | aneous Use | | |
0040 401B108 6064. 000 SYCP| 0. 69000 4184. 16| 1. 99000 12067. 36| 1. 44000
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | | |
0050 405A000 4878. 000 GAL | 0. 85000 4146. 30| 2. 00000 9756. 00| 1. 07000
Tack Coat [ | [
0060 408A052 150290. 000 SY | 0. 39000 58613. 10| 0. 38000 57110. 20| 0. 55000
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0070 410H000 1. 000 EACH| 5350. 00000 5350. 00| 10000. 00000 10000. 00| 1. 18000
Mat eri al Remi xi ng Device [ | [
0080 424A241 9970. 000 TON | 28. 31000 282250. 70| 32. 19000 320934. 30| 30. 35000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C [ | [
0090 424A247 1422. 000 TON | 29. 79000 42361. 38| 20. 00000 28440. 00| 39. 25000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling, 3/4" Maxi num | | |
Aggregate Size Mx, ESAL Range C [ | [
0100 424A250 1304.000 TON | 31. 14000 40606. 56| 34. 19000 44583. 76| 36. 10000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Wdening, 3/4" Maxi num | | |
Aggregate Size Mx, ESAL Range C [ | [
0110 424B546 1500. 000 TON | 28. 02000 42030. 00| 20. 00000 30000. 00| 48. 15000
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Patching, 1 1/2 " Maxinum | | [
Aggregate Size Mx, ESAL Range C | |
0120 600A000 LUMP| 26000. 00000 26000. 00| 57699. 90000 57699. 90| 11330. 00000
I I

Mobi |'i zati on |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

02/ 23/01
034 -3

CALL ORDER : 034 CONTRACT I D : 20010223034
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 03
SET- ASI DE :
| ( 1 ) 04013 |
| DUNN CONSTRUCTI ON CO., | NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
0130 665F000 50. 000 EACH| 5. 66000 283. 00
Hay Bal es [ |
0140 6653000 150. 000 LF | 5. 66000 849. 00
Silt Fence, Type A |
0150 7010000 12.000 M LE] 363. 73000 4364. 76
Broken Temporary Traffic Stripe [
0160 7010001 4.000 M LE| 383. 89000 1535. 56
Solid Tenporary Traffic Stripe |
0170 702A040 9.000 M LE] 2125. 00000 19125. 00
Broken White, Profiled Traffic Stripe | |
(6" Wde) I I
0180 702A041 10. 000 M LE] 4225. 00000 42250. 00
Solid Wiite, Profiled Traffic Stripe |
(6" Wde) I I
0190 702A042 4.000 M LE| 2125. 00000 8500. 00
Broken Yellow, Profiled Traffic Stripe | |
(6" Wde) I I
0200 702A043 8.000 M LE| 4225. 00000 33800. 00
Solid Yellow, Profiled Traffic Stripe |
(6" Wde) I I
0210 702B011 8385.000 LF | 1. 98000 16602. 30
Dotted Profiled Traffic Stripe (6" Wde | |
0220 703A002 7093. 000 SQFT| 1. 94000 13760. 42
Traffic Control Markings, dass 2, Type | |
A I I
0230 703B002 919. 000 SQFT| 2.78000 2554. 82
Traffic Control Legends, Cass 2, Type |
0240 703D001 2250. 000 SQFT| 1. 08000 2430. 00
Tenporary Traffic Control Markings [ |
0250 705A030 48. 000 EACH 5. 62000 269.76
Pavermrent Markers, Class A-H Type 2-C | |
0260 705A031 546. 000 EACH| 5. 35000 2921.10
Pavermrent Markers, Class A-H Type 1-A | |
0270 705A032 218. 000 EACH| 5. 35000 1166. 30
Pavermrent Markers, Class A-H Type 1-B | |
0280 705A037 218. 000 EACH 5. 61000 1222.98
I

Pavermrent Markers, Class A-H Type 2-D |

DATE :
PAGE
COUNTI ES : JEFFERSON
( 2 ) 07002 3 ) 01018
| GOOD HOPE CONTRACTI NG CO., | APAC- ALABAMA, | NC
I
UNI' T PRI CE AMOUNT]| UNI T PRI CE
____________________________ +
1. 00000 50. 00| 5. 15000
I
1. 00000 150. 00| 5. 15000
I
340. 00000 4080. 00| 350. 20000
I
380. 00000 1520. 00| 391. 40000
I
1975. 00000 17775. 00| 2034. 25000
|
3950. 00000 39500. 00| 4068. 50000
|
1975. 00000 7900. 00| 2034. 25000
|
3950. 00000 31600. 00| 4068. 50000
|
1. 85000 15512. 25| 1.91000
I
1. 80000 12767. 40| 1. 85000
|
2. 60000 2389. 40| 2.67000
I
1. 00000 2250. 00| 1. 03000
I
5. 25000 252. 00| 5. 41000
I
5. 00000 2730. 00| 5. 15000
I
5. 00000 1090. 00| 5. 15000
I
5. 25000 1144. 50| 5. 40000
I

8137.

32548.

16015.

13122.

2453.
2317.

259.
2811.
1122.

1177.

.00

00

00

35
05

73
50
68
90
70
20



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 034 -4
TABULATI ON OF BI DS
CALL ORDER . 034 CONTRACT I D : 20010223034 COUNTI ES : JEFFERSON
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 04013 | ( 2 ) 07002 3 ) 01018
| DUNN CONSTRUCTI ON CO., INC. | GOOD HOPE CONTRACTI NG CO., | APAC ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0290 730H000 5962. 000 LF | 3. 21000 19138. 02| 3. 00000 17886. 00| 2.57000 15322. 34
Loop Detector | | |
0300 7301 000 500.000 LF | 1. 08000 540. 00| 1. 00000 500. 00| 1. 03000 515. 00
Shi el ded Loop Detector Honme-Run Cabl e | | |
0310 740B000 928. 000 SQFT| 8. 21000 7618. 88| 8. 50000 7888. 00| 8. 46000 7850. 88
Construction Signs | | |
0320 740E000 500. 000 EACH| 5. 94000 2970. 00| 10. 00000 5000. 00| 13. 42000 6710. 00
Cones (36 Inches High) | | |
0330 740M00 500. 000 EACH| 3. 85000 1925. 00| 5. 00000 2500. 00| 8. 70000 4350. 00
Wei ght For Cone | | |
0340 7410010 2.000 EACH 226. 41000 452. 82| 1000. 00000 2000. 00| 595. 00000 1190. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
0350 998A000 LUMP| 1. 13000 1.13| 1. 00000 1. 00| 1. 00000 1.00
Construction Fuel (MaximumBid Limted | | [
To $ 37,500. 00) | | |
SECTI ON TOTALS [ $ 694, 326. 13| $ 749, 403. 07| $ 773, 003. 28
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 694, 326. 13| $ 749, 403. 07| $ 773, 003. 28



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CALL ORDER : 062 CONTRACT I D : 20010223062
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 06
CONTRACT TI ME 30 Wor ki ng Days

CONTRACT DESCRI PTI ON :

for constructing the Resurfacing and Traffic Stripe on
S. R #271 from S. R #6 (U. S.#231) north to S.R #110 in
Mont gormery. Length 3.239 mi.

SET- ASI DE :
VENDOR
RANK  NUVBER NAME
1 01023 ASPHALT CONTRACTCRS, | NC.
2 01018 APAC- ALABAMA, | NC.
3 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC.

DATE : 02/23/01

PAGE : 062

COUNTI ES : MONTGOVERY

(avai |l abl e days)

PROJECT(S) : 99- 306-513- 271- 102
TOTAL % OVER
BI D LOW BI D

$ 606, 192. 86
$ 678, 824. 05
$ 845, 629. 94

100. 0000%
111. 9815%
139. 4985%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

02/ 23/01
062 -2

12000.

9024.
15925.

2500.
502560.

21050.

17000.

39875.

22500.

9241.

65000.

REGRASS CONSTRUCTI ON COVPAN

00
00

00
00

00

00

00

00

54

00

DATE :
PAGE
COUNTI ES : MONTGOVERY
2 ) 01018 | ( 3 ) 23024
| APAC- ALABAMA, | W
UNIT PRI CE AIV[lJNTI UNIT PRI CE
____________________________ o oo e e
14. 50000 14500.00I 12. 00000
I
1. 00000 4700.00I 1. 92000
1. 56000 14196.00I 1. 75000
I
500. 00000 500.00I 2500. 00000
29. 00000 417600.00I 34. 90000
|
35. 00000 17500.00I 42.10000
|
53. 00000 21200.00I 42. 50000
|
33. 74000 37114.00I 36. 25000
|
50. 00000 7500.00I 150. 00000
|
0. 15000 9901.65I 0. 14000
I
13000. 00000 13000.00i 65000. 00000

CALL ORDER . 062 CONTRACT I D : 20010223062
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT : 06
SET- ASI DE :
| ( 1 ) 01023
| ASPHALT CONTRACTORS, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]|
__________________________________________ e
SECTI ON 0001  Tot al
I I
0010 210D021 1000. 000 CYI P| 7. 75000 7750. 00|
Borrow Excavation (Loose Truckbed [ |
Measurenent) (A4 or Better) | |
0020 405A000 4700. 000 GAL | 0. 70000 3290. 00|
Tack Coat [ |
0030 408A052 9100. 000 SY | 2. 05000 18655. 00|
Pl ani ng Exi sting Pavenent [
(Approxi mately 1.10" Thru 2.0" Thick) [ |
0040 4100000 1.000 EACH| 1250. 00000 1250. 00|
Contractor Retained Profil ograph |
0050 424A262 14400. 000 TON | 25. 05000 360720. 00|
Super pave Bitum nous Concrete Waring [
Surface Layer, 1" Maxi mum Aggregate | |
Size Mx, ESAL Range D [
0060 424A268 500. 000 TON | 31. 10000 15550. 00|
Super pave Bitum nous Concrete Waring [
Surface Layer, Leveling, 1" Maxi mum | |
Aggregate Size Mx, ESAL Range D | |
0070 424A271 400. 000 TON | 33. 05000 13220. 00|
Super pave Bitum nous Concrete Waring [
Surface Layer, Wdening, 1" Maxi mum | |
Aggregate Size Mx, ESAL Range D | |
0080 424B461 1100. 000 TON | 26. 00000 28600. 00|
Super pave Bitum nous Concrete Upper [
Bi nder Layer, 1" Maxi num Aggregate Size | |
M x, ESAL Range D [
0090 424B465 150. 000 TON | 60. 00000 9000. 00|
Super pave Bitum nous Concrete Upper [
Bi nder Layer, Patching, 1" Maxi nmum | |
Aggregate Size Mx, ESAL Range D | |
0100 4280000 66011.000 LF | 0. 11000 7261. 21|
Scoring Bitum nous Pavenent Surface By | |
Cutting | |
0110 600A000 LUMP| 18600. 00000 18600. 00|
I I

Mobi li zati on



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

02/ 23/01
062 -3

27650.

7400.
13320.

1398.
7400.
294.
2021.
460.

4815.

REGRASS CONSTRUCTI ON COVPAN

.00

00

00
00

80
00
00
00
60
00

DATE :
PAGE
COUNTI ES MONTGOMVERY
2 01018 | ( 3 ) 23024
| APAC- ALABANA, | W
UNIT PRI CE AIV[lJNTI UNIT PRI CE
" 500.00000  1500.00]  450.00000 1350, 0C

500. 00000 1500.00I 450. 00000
5. 00000 250.00I 5. 00000
5. 00000 1250.00I 4. 00000
300. 00000 2400.00I 300. 00000
320. 00000 5120.00I 320. 00000
1975. 00000 13825.00I 1975. 00000

I
3950. 00000 27650.00I 3950. 00000

I
3950. 00000 27650.00I 3950. 00000

I
1. 85000 7400.00I 1. 85000
1. 80000 13320.00I 1. 80000

I
2. 60000 1398.80I 2. 60000
1. 00000 7400.00I 1. 00000
4.90000 294.00I 4.90000
4.70000 2021.00I 4.70000
4.70000 460.60I 4. 70000
13. 00000 4173.00i 15. 00000

CALL ORDER : 062 CONTRACT I D : 20010223062
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 06
SET- ASI DE :
| ( 1 ) 01023
| ASPHALT CONTRACTCORS, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
0120 652A056 3.000 ACRE| 450. 00000 1350. 00
Seeding (M x 2E) [
0130 656A000 3.000 ACRE| 450. 00000 1350. 00
Mul ching, dass A Type 1 | |
0140 665F000 50. 000 EACH| 10. 00000 500. 00
Hay Bal es [ |
0150 6653000 250.000 LF | 4. 00000 1000. 00
Silt Fence, Type A |
0160 7010000 8.000 M LE| 300. 00000 2400. 00
Broken Temporary Traffic Stripe [
0170 7010001 16.000 M LE] 320. 00000 5120. 00
Solid Tenporary Traffic Stripe |
0180 702A040 7.000 M LE| 1975. 00000 13825. 00
Broken White, Profiled Traffic Stripe | |
(6" Wde) |
0190 702A041 7.000 M LE| 3950. 00000 27650. 00
Solid Wiite, Profiled Traffic Stripe |
(6" Wde) |
0200 702A043 7.000 M LE| 3950. 00000 27650. 00
Solid Yellow, Profiled Traffic Stripe |
(6" Wde) |
0210 702B011 4000. 000 LF | 1. 85000 7400. 00
Dotted Profiled Traffic Stripe (6" Wde | |
0220 703A002 7400. 000 SQFT| 1. 80000 13320. 00
Traffic Control Markings, dass 2, Type | |
A I I
0230 703B002 538. 000 SQFT| 2. 60000 1398. 80
Traffic Control Legends, Cass 2, Type |
0240 703D001 7400. 000 SQFT| 1. 00000 7400. 00
Tenporary Traffic Control Markings [ |
0250 705A030 60. 000 EACH| 4.90000 294. 00
Pavermrent Markers, Cass A-H Type 2-C | |
0260 705A031 430. 000 EACH 4.90000 2107. 00
Pavermrent Markers, Class A-H Type 1-A | |
0270 705A032 98. 000 EACH| 4.70000 460. 60
Pavermrent Markers, Class A-H Type 1-B | |
0280 740B000 321.000 SQFT| 8. 75000 2808. 75
I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

02/ 23/01
062 -4

CALL ORDER : 062 CONTRACT I D : 20010223062
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 06
SET- ASI DE
| ( 1 ) 01023 |
| ASPHALT CONTRACTORS, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]|
------------------------------------------ e
0290 740D000 125. 000 EACH| 36. 50000 4562. 50
Channel i zi ng Druns [ |
0300 7410010 2.000 EACH 850. 00000 1700. 00
Port abl e Sequential Arrow And Chevron [ |
Sign Unit [ |
0310 998A000 LUWP| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | |
To $ 23, 000. 00) [ |
SECTI ON TOTALS [ $ 606, 192. 86
------------------------------------------ e
CONTRACT TOTALS [ $ 606, 192. 86

6250. 00
5000. 00

0. 00

845, 629. 94

DATE
PAGE
COUNTI ES MONTGOVERY
2 ) 01018 | ( 3 ) 23024
APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COVPAN
I
UNI' T PRI CE AMOUNT]| UNI T PRI CE
____________________________ o e e e e e e e e e — ==
20. 00000 2500. 00| 50. 00000
I
500. 00000 1000. 00| 2500. 00000
|
0. 00000 0. 00| 0. 00000
|
$ 678, 824. 05| $
____________________________ o e e e e e e e e e — ==
$ 678, 824. 05| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 063 -1
VENDOR RANKI NG

CALL ORDER : 063 CONTRACT I D : 20010223063 COUNTI ES : ELMORE MACON
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 06

CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : MONTGOMERY PRQIECT(S) : 99-306-690-000- 102

for constructing the Planing and Resurfacing on S.R #229
fromMP. 0.00 at 1-85 to MP. 2.325, south of Tall assee.
Length - 2.325 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 04013 DUNN CONSTRUCTI ON COMPANY, | NC. $ 286, 838. 17 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 296, 428. 72 103. 3435%
3 01023 ASPHALT CONTRACTCRS, | NC. $ 303, 343. 60 105. 7543%
4 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 309, 802. 51 108. 0060%



02/ 23/01
063 -2

I NC.

34163.

1100.
13569.

12201.

141488.

6500.

9872.

1752.

15650.
2600.
500.
500.
500.

00
60

20

40

00

50

00

00
00
00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE :
TABULATI ON OF BI DS
CALL ORDER : 063 CONTRACT I D : 20010223063 COUNTI ES : ELMORE MACON
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 06
SET- ASI DE :
| ( 1 ) 04013 2 ) 01018 3 ) 01023
| DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABANA, | ASPHALT CONTRACTORS,
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI' T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
SECTI ON 0001 TOTAL
I I I
0010 401B113 25306. 000 SYCP| 0. 85000 21510. 10| 1. 15000 29101. 90| 1. 35000
Bi tum nous Treatnment E, PG64-22 (Wth | | |
Pol ymer Additive) | | |
0020 405A000 1100. 000 GAL | 0. 90000 990. 00| 1. 04000 1144. 00| 1. 00000
Tack Coat | | |
0030 408A052 8224.000 SY | 2. 95000 24260. 80| 1. 76000 14474. 24| 1. 65000
Pl ani ng Exi sting Pavenent | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 420A011 236.000 TON | 50. 72000 11969. 92| 56. 95000 13440. 20| 51. 70000
Pol ymer Modi fied Open Graded Friction | | |
Course, Mx 2 | | |
0050 424A262 4506. 000 TON | 30. 46000 137252. 76| 30. 60000 137883. 60| 31. 40000
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1" Maxi mum Aggregate | | |
Size Mx, ESAL Range D | | |
0060 424A265 100. 000 TON | 61. 81000 6181. 00| 71. 00000 7100. 00| 65. 00000
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Patching, 1" Maxi mum | | |
Aggregate Size M x, ESAL Range D [ | [
0070 424A267 275.000 TON | 36. 47000 10029. 25| 37. 70000 10367. 50| 35. 90000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling, 3/4" Maxi num | | |
Aggregate Size M x, ESAL Range D [ | [
0080 428B000 35040.000 LF | 0. 01000 350. 40| 0. 03000 1051. 20| 0. 05000
Scoring Bitum nous Pavenent Surface By | | |
Rol |'i ng | | |
0090 600A000 LUWP| 8765. 27000 8765. 27| 15500. 00000 15500. 00| 15650. 00000
Mobi | i zati on [ | [
0100 650A000 208. 000 CYIP| 13. 52000 2812. 16| 24. 66000 5129. 28| 12. 50000
Topsoi | | | |
0110 652A056 1.000 ACRE| 529. 26000 529. 26| 600. 00000 600. 00| 500. 00000
Seeding (M x 2E) | | |
0120 656A000 1. 000 ACRE| 529. 26000 529. 26| 500. 00000 500. 00| 500. 00000
Mul ching, Cass A Type 1 | | |
0130 665F000 50. 000 EACH| 1.12000 56. 00| 6. 00000 300. 00| 10. 00000
I I

Hay Bal es |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

02/ 23/01
063 -3

CALL ORDER : 063 CONTRACT I D : 20010223063
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 06
SET- ASI DE :
| ( 1 ) 04013
| DUNN CONSTRUCTI ON CO., | NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
0140 6653000 150. 000 LF | 1. 12000 168. 00
Silt Fence, Type A |
0150 7010000 4.000 M LE| 317. 56000 1270. 24
Broken Temporary Traffic Stripe [
0160 7010001 11.000 M LE] 338. 73000 3726. 03
Solid Tenporary Traffic Stripe
0170 701Gl25 2452.000 LF | 3. 44000 8434. 88
Solid Wiite, Cass 3W Type A Traffic |
Stripe (6" Wde) [ |
0180 701Gl29 850. 000 LF | 2.12000 1802. 00
Broken Yellow, C ass 3W Type A Traffic |
Stripe (6" Wde) [ |
0190 701GlL33 752.000 LF | 3. 97000 2985. 44
Solid Yellow, Class 3W Type A Traffic |
Stripe (6" Wde) [ |
0200 701H001 850. 000 LF | 1. 05000 892. 50
Solid Traffic Stripe Renoved (Plastic) |
0210 701HO06 3204.000 LF | 0. 53000 1698. 12
Broken Traffic Stripe Renpved (Plastic) |
0220 702A041 5.000 M LE] 4710. 43000 23552. 15
Solid Wiite, Profiled Traffic Stripe |
(6" Wde) I I
0230 702A042 2.000 M LE| 2249. 37000 4498. 74
Broken Yellow, Profiled Traffic Stripe | |
(6" Wde) I I
0240 702A043 1.000 M LE| 4710. 43000 4710. 43
Solid Yellow, Profiled Traffic Stripe |
(6" Wde) I I
0250 703A002 686. 000 SQFT| 2.12000 1454, 32
Traffic Control Markings, dass 2, Type | |
A I I
0260 703B002 205. 000 SQFT| 3. 18000 651. 90
Traffic Control Legends, Cass 2, Type |
0270 703D001 686. 000 SQFT| 1. 38000 946. 68
Tenporary Traffic Control Markings [ |
0280 705A032 50. 000 EACH| 5. 30000 265. 00
I

Pavermrent Markers, Class A-H Type 1-B |

2820.

1700.
1602.
22250.

4250.

4450.

1372.

615.
891.
250.

.00

00

00
00
00

00

00

00

00
80
00

DATE
PAGE
COUNTI ES ELMORE MACON
2 ) 01018 3 ) 01023
| APAC- ALABAMA, | ASPHALT CONTRACTORS, | NC.
I
UNI' T PRI CE AMOUNT]| UNI T PRI CE
____________________________ o e e e e e e e e e e e e e e e e e m =
8. 50000 1275. 00| 4. 00000
I
300. 00000 1200. 00| 300. 00000
I
320. 00000 3520. 00| 320. 00000
I
3. 25000 7969. 00| 3. 25000
|
2. 00000 1700. 00| 2.00000
|
3. 75000 2820. 00| 3. 75000
|
1. 00000 850. 00| 2.00000
I
0. 50000 1602. 00| 0. 50000
I
4450. 00000 22250. 00| 4450. 00000
|
2125. 00000 4250. 00| 2125. 00000
|
4450. 00000 4450. 00| 4450. 00000
|
2. 00000 1372. 00| 2.00000
|
3. 00000 615. 00| 3. 00000
I
1. 30000 891. 80| 1. 30000
I
5. 00000 250. 00| 5. 00000
I



02/ 23/01
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I NC.

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 063 CONTRACT I D : 20010223063 COUNTI ES : ELMORE MACON
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 06
SET- ASI DE :
| ( 1 ) 04013 | ( 2 ) 01018 3 ) 01023
| DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. | ASPHALT CONTRACTORS,

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
0290 705A037 200. 000 EACH| 5. 55000 1110. 00| 5. 25000 1050. 00| 5. 25000

Pavermrent Markers, Class A-H Type 2-D | | |
0300 740B000 368. 000 SQFT| 8. 42000 3098. 56| 10. 25000 3772. 00| 11. 50000

Construction Signs | | |
0310 740E000 150. 000 EACH| 1. 12000 168. 00| 0. 00000 0. 00| 11. 50000

Cones (36 Inches High) | | |
0320 740MD00 150. 000 EACH| 1. 12000 168. 00| 0. 00000 0. 00| 5. 00000

Wei ght For Cone | | |
0330 998A000 LUMP| 1. 00000 1. 00| 0. 00000 0. 00| 0. 00000

Construction Fuel (MaximumBid Limted | | [

To $ 13, 000. 00) | | |

SECTI ON TOTALS [ $ 286, 838. 17| $ 296, 428. 72| $
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 286, 838. 17| $ 296, 428. 72| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 063 -5
TABULATI ON OF BI DS

CALL ORDER : 063 CONTRACT I D : 20010223063 COUNTI ES : ELMORE MACON
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 06
SET- ASI DE :
|( 4 ) 23024 | ( ) | ( )
| W REGRASS CONSTRUCTI ON COWP | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 401B113 25306. 000 SYCP| 0. 62000 15689. 72| |
Bi t um nous Treatment E, PG64-22 (Wth | | |
Pol ymer Additive) [ | [
0020 405A000 1100. 000 GAL | 1. 00000 1100. 00| [
Tack Coat [ | [
0030 408A052 8224.000 SY | 1. 10000 9046. 40| |
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0040 420A011 236.000 TON | 62. 50000 14750. 00| |
Pol ymer Modi fied Open Graded Friction | | |
Course, Mx 2 | | |
0050 424A262 4506. 000 TON | 34. 64000 156087. 84| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1" Maxi mum Aggregate | | [
Size M x, ESAL Range D [ | [
0060 424A265 100. 000 TON | 125. 00000 12500. 00| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Patching, 1" Maxi mum | | |
Aggregate Size M x, ESAL Range D [ | [
0070 424A267 275.000 TON | 46. 25000 12718. 75| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling, 3/4" Maxi num | | |
Aggregate Size M x, ESAL Range D [ | [
0080 428B000 35040. 000 LF | 0. 10000 3504. 00| |
Scoring Bitum nous Pavenent Surface By | | |
Rol |'i ng | | |
0090 600A000 LUMP| 17500. 00000 17500. 00| |
Mobi | i zati on [ | [
0100 650A000 208.000 CYIP| 12. 00000 2496. 00| |
Topsoi | | | |
0110 652A056 1. 000 ACRE]| 500. 00000 500. 00| [
Seedi ng (M x 2E) [ | [
0120 656A000 1. 000 ACRE]| 500. 00000 500. 00| [
Mul ching, Cass A Type 1 | | |
0130 665F000 50. 000 EACH| 5. 00000 250. 00| |
I I

Hay Bal es |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
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TABULATI ON OF BI DS

CALL ORDER : 063 CONTRACT I D : 20010223063 COUNTI ES : ELMORE MACON
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 06
SET- ASI DE
|( 4 ) 23024 | ( ) | ( )

| W REGRASS CONSTRUCTI ON COWP | |
LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT

------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
0140 6653000 150. 000 LF | 4. 00000 600. 00| [
Silt Fence, Type A | | [
0150 7010000 4.000 M LE| 300. 00000 1200. 00| |
Broken Temporary Traffic Stripe [ | [
0160 7010001 11.000 M LE] 320. 00000 3520. 00| |
Solid Tenporary Traffic Stripe | [
0170 701Gl25 2452.000 LF | 3. 25000 7969. 00| |
Solid Wiite, Cass 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0180 701Gl29 850. 000 LF | 2.00000 1700. 00| |
Broken Yellow, O ass 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0190 701GlL33 752.000 LF | 3. 75000 2820. 00| |
Solid Yellow, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0200 701H001 850. 000 LF | 1. 00000 850. 00| |
Solid Traffic Stripe Renoved (Plastic) | | [
0210 701HO06 3204.000 LF | 0. 50000 1602. 00| |
Broken Traffic Stripe Renpbved (Plastic) | | [
0220 702A041 5.000 M LE] 4450. 00000 22250. 00| |
Solid Wiite, Profiled Traffic Stripe | | [
(6" Wde) I I I
0230 702A042 2.000 M LE| 2125. 00000 4250. 00| |
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I I
0240 702A043 1.000 M LE 4450. 00000 4450. 00| |
Solid Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I I
0250 703A002 686. 000 SQFT| 2.00000 1372. 00| |
Traffic Control Markings, Cass 2, Type | | [
A I I I
0260 703B002 205. 000 SQFT| 3. 00000 615. 00| |
Traffic Control Legends, Class 2, Type | | [
0270 703D001 686. 000 SQFT| 1. 30000 891. 80| |
Tenporary Traffic Control Markings [ | [
0280 705A032 50. 000 EACH| 5. 00000 250. 00| [
I I

Pavermrent Markers, Class A-H Type 1-B |



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 063 -7
TABULATI ON OF BI DS
CALL ORDER : 063 CONTRACT I D : 20010223063 COUNTI ES : ELMORE MACON
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 06
SET- ASI DE
|( 4 ) 23024 | ( ) | (

| W REGRASS CONSTRUCTI ON COWP | |
LINE NO/ | TEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

------------------------------------------ TS ey
0290 705A037 200. 000 EACH| 5. 25000 1050. 00| |
Pavermrent Markers, Class A-H Type 2-D | | |
0300 740B000 368. 000 SQFT| 15. 00000 5520. 00| |
Construction Signs | | |
0310 740E000 150. 000 EACH| 10. 00000 1500. 00| |
Cones (36 Inches High) | | |
0320 740MD00 150. 000 EACH| 5. 00000 750. 00| |
Wei ght For Cone | | |
0330 998A000 LUMP| 0. 00000 0. 00| |
Construction Fuel (MaximumBid Limted | | [
To $ 13, 000. 00) | | |

SECTI ON TOTALS [ $ 309, 802. 51| $ 0. 00| $ 0.00

------------------------------------------ TS ey

CONTRACT TOTALS [ $ 309, 802. 51| $ 0. 00| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01

PACE : 064 -1
VENDOR RANKI NG

CALL ORDER . 064 CONTRACT I D : 20010223064 COUNTI ES : MARENGO
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 99-308-462-010-102

for constructing the Planing, Resurfacing, and Traffic
Stripe on SR #10 fromMP. 40.042 at Sweet Water to MP.

45.622 at Dixons MII. Length - 5.580 m.
SET- ASI DE
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D
1 23011 HOSEA O. WEAVER & SONS, | NC. $ 897, 725. 15 100. 0000%

2 19100 SOUTHWEST ALABAMA CONSTRUCTI ON, LLC $ 905, 844. 27 100. 9044%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PACE : 064 -2
TABULATI ON OF BI DS

CALL CRDER : 064 CONTRACT I D : 20010223064 COUNTI ES : MARENGO
LETTI NG DATE : 02/23/01 10:00 AM DISTRICT  : 08
SET- ASI DE :
( 1 ) 23011 [( 2 ) 19100 ( )

I

| HOSEA O. WEAVER & SONS, | NC | SOUTHVEST ALABANA CONSTRUCT
LINE NO/ | TEM CODE / ALT | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I
0010 209A000 11. 000 EACH 131. 17000 1442. 87 25. 00000 275.00
Mai | box Reset, Single [
0020 305A000 3500. 000 CYCP| 8. 17000 28595. 00 10. 86000 38010. 00
Borrow, Section 210, For M scel | aneous |
Use |
0030 405A000 7892.000 GAL | 0. 71000 5603. 32 0. 35000 2762. 20
Tack Coat [
0040 408A051 81192. 000 SQYD| 1. 10000 89311. 20 0. 75000 60894. 00
Pl ani ng Exi sting Pavenent [
(Approxi mately 0.00" Thru 1.0" Thick) [
0050 410B000 1. 000 EACH| 2018. 92000 2018. 92 1750. 00000 1750. 00
State Furni shed Profil ograph |
0060 424A240 4945.000 TON 38. 10000 188404. 50 40. 03000 197948. 35
Super pave Bitum nous Concrete Waring
Surface Layer, 1/2" Maxi mum Aggregate
Size Mx, ESAL Range C
0070 424A246 200. 000 TON 55. 58000 11116. 00 41. 73000 8346. 00

I

I

I

|

Super pave Bitum nous Concrete Waring [

Surface Layer, Leveling, 1/2" Maxi mnum |

Aggregate Size M x, ESAL Range C [
0080 424B441 10329. 000 TON | 39. 31000 406032. 99

I

I

I

I

I

I

I

36. 02000 372050. 58

Super pave Bitum nous Concrete Upper
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range C

0090 424B445 100. 000 TON 114. 40000 11440. 00 68. 75000 6875. 00
Super pave Bitum nous Concrete Upper
Bi nder Layer, Patching, 1" Maxi mum
Aggregate Size Mx, ESAL Range C

0100 430B000 100. 000 TNCP| 31. 39000 3139. 00 14. 55000 1455. 00
Aggregate Surfacing (AHD #467 O #57) [

0110 600A000 LUMP| 27921. 95000 27921. 95 72450. 14000 72450. 14
Mobi |'i zati on |

0120 652A054 7.000 ACRE| 520. 85000 3645. 95 525. 00000 3675. 00
Seeding (M x 2A) |

0130 656A000 7.000 ACRE| 520. 85000 3645. 95 525. 00000 3675. 00

Mul ching, dass A Type 1 |



Tenmporary Traffic Control
(Paint)

Legends

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
PAGE : 064 -3
TABULATI ON OF BI DS
CALL ORDER . 064 CONTRACT I D : 20010223064 COUNTI ES : MARENGO
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 23011 2 ) 19100 | ( )
| HOSEA O WEAVER & SONS, | NC | SOUTHWEST ALABANMA CONSTRUCT

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT

------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
0140 665F000 50. 000 EACH| 6. 25000 312. 50| 7. 00000 350. 00
Hay Bal es [ | [
0150 6653000 500.000 LF | 4.11000 2055. 00| 14. 55000 7275.00
Silt Fence, Type A | | [
0160 7010002 9.000 M LE] 177. 09000 1593. 81| 225. 00000 2025. 00
Br oken Tenporary Traffic Stripe (Paint) | | [
0170 7010003 16.000 M LE] 218. 76000 3500. 16| 245. 00000 3920. 00
Solid Tenporary Traffic Stripe (Paint) | | [
0180 701Gl25 410.000 LF | 3.91000 1603. 10| 5. 50000 2255. 00
Solid Wiite, Cass 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0190 701Gl29 205.000 LF | 4.17000 854. 85| 5. 50000 1127.50
Broken Yellow, C ass 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0200 701H001 410.000 LF | 0. 83000 340. 30| 2. 55000 1045. 50
Solid Traffic Stripe Renoved (Plastic) | | [
0210 701HO06 205.000 LF | 0. 73000 149. 65| 2. 55000 522.75
Broken Traffic Stripe Renoved (Plastic) | | [
0220 702A041 12.000 M LE] 3854. 29000 46251. 48| 3750. 00000 45000. 00
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I
0230 702A042 4.000 M LE| 1927. 15000 7708. 60| 1250. 00000 5000. 00
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I
0240 702A043 7.000 M LE| 3854. 29000 26980. 03] 3750. 00000 26250. 00
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I
0250 703A002 420. 000 SQFT| 1. 72000 722. 40| 1. 75000 735.00
Traffic Control Markings, Cass 2, Type | | [
A I I I
0260 703B002 80. 000 SQFT| 1. 77000 141. 60| 1. 75000 140. 00
Traffic Control Legends, Class 2, Type | | [
0270 703D002 840. 000 SQFT| 0. 26000 218. 40| 0. 80000 672.00
Tenporary Traffic Control Markings [ | [
(Paint) I I I
0280 703E002 160. 000 SQFT]| 0. 52000 83. 20| 0. 80000 128. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/23/01
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TABULATI ON OF BI DS
CALL ORDER . 064 CONTRACT I D : 20010223064 COUNTI ES : MARENGO
LETTI NG DATE : 02/23/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 1 ) 23011 2 ) 19100 | ( )
| HOSEA O WEAVER & SONS, | NC | SOUTHWEST ALABAMA CONSTRUCT |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0290 705A032 170. 000 EACH| 5. 16000 877. 20| 3. 95000 671. 50|
Pavermrent Markers, Class A-H Type 1-B | | |
0300 705A037 520. 000 EACH| 5. 10000 2652. 00| 3. 95000 2054. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
0310 740B000 777.000 SOQFT| 11. 89000 9238. 53] 12. 75000 9906. 75|
Construction Signs | | |
0320 740E000 200. 000 EACH| 12. 07000 2414. 00| 10. 75000 2150. 00|
Cones (36 Inches High) | | |
0330 740M00 200. 000 EACH| 10. 18000 2036. 00| 8. 50000 1700. 00|
Wei ght For Cone | | |
0340 7400000 1.000 EACH| 5674. 69000 5674. 69| 1250. 00000 1250. 00|
Pil ot Car | | |
0350 998A000 LUMP| 0. 00000 0. 00| 21500. 00000 21500. 00|
Construction Fuel (MaximumBid Limted | | [
To $ 38, 500. 00) | | |
SECTI ON TOTALS | $ 897, 725. 15| $ 905, 844. 27| $ 0.00
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 897, 725. 15] $ 905, 844. 27| $
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